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I. STATEMENT OF WORK 

A. PROPOSER QUALIFICATIONS  

1. Proposer Minimum Qualifications: 

a. Proposer, Proposer’s principal, or Proposer’s staff shall have been regularly 
engaged in the business of mechanical thinning and mastication, or hand 
treatments as applicable to the items bid, within forest environments for at least 
3 years. 

b. Proposer shall possess all permits, licenses, and professional credentials 
necessary to perform services as specified under this RFP. 

B. SCOPE 

It is the intent of these specifications, terms, and conditions to describe the services the Upper 
Mokelumne River Watershed Authority (UMRWA or Authority) is seeking. The Authority intends 
to award a contract(s) to the Proposer(s) who best meets the Authority’s requirements. 

The term of the contract(s) shall begin on the date the contract is executed by the Authority 
and terminates on November 15, 2027.  

This project lies entirely within Eldorado National Forest Lands, on the Amador Ranger District 
and parallels Highway 88. The Authority is implementing this project under a Supplemental 
Project Agreement pursuant to Master Stewardship Agreement #16-SA-11052000-065 between 
the Authority and the Forest Service. 

The project consists of forested stands of varying density. In all areas, live and dead brush, dead 
trees, and live coniferous trees generally less than 10" diameter breast height (DBH) would be 
treated in order to reduce fuel loading which is contributing to increased wildfire severity, 
intensity, and frequency.  

Proposer may submit a response and pricing for any or all of the bid items described in Exhibit A 
below. 

Specifications for treatments and bid items are described below. Additional specifications are 
described in Exhibit C, General Services Agreement. Project maps are provided separately as 
the last attachment to this RFP. 

C. SPECIFIC REQUIREMENTS 

For Bid Items 1 and 2, mastication is the primary treatment with hand treatment prescribed for 
small inclusions of slopes >40%, streamside buffers, and sensitive wildlife areas. Bid Item 1, 
Roadside Mastication, applies to the distances from the road edge as specified on the Contract 
Map. Bid Item 3 is hand treatment only. 
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Bid Item Number Description Unit  Estimated Quantity1 

ARBOR PROJECT 
1 

Roadside 
Mastication 

Mastication with 
inclusions of  
hand treatment 

Acres 883.1 

2 
Mastication 

Mastication with 
inclusions of  
hand treatment 

Acres 1483.1 

3 
Hand Treatments2 

Hand Thinning Plus 
Lop & Scatter  Acres 766.9 

Total Arbor Project Acres Estimated Total 
3133.1 

1Refer to unit tables attached to Project Map for detailed acres/unit 
2In the event Contractor desires to access some units through Sierra Pacific Industries’ (SPI) lands, 
SPI will require additional insurance and/or liability waivers per Exhibit B. 

All Items. Mastication and Hand Treatment 

a. Unit boundaries are identified virtually or as flagged on the ground with blue flagging. 
b. Contractor shall be required to navigate virtual boundary using GPS. 
c. Contractor shall be required to utilize a georeferencing software such as Avenza Maps or Esri 

FieldMaps to conduct all treatments. GPS units shall be capable of downloading unit location 
data from provided Geographic Information Systems, either in shapefile (.shp) or keyhole 
markup language (.kml). 

d. Contractor shall be required to have a GPS enabled device on each piece of equipment 
capable of 30 ft (9.1 meter) accuracy. 

Roadside Mastication (Bid Item 1) and Mastication (Bid Item 2) Specifications 

a. In natural forested stands masticate all live and dead brush, and live coniferous and 
hardwood trees less than 10 inches diameter at breast height (dbh). For hardwood trees 
where multiple stems on the same individual exist, retain a minimum of dominant 2-3 stems 
at center or the tree, to a spacing of 20-25 feet between leave trees. Additional trees up to 
14” dbh may be masticated if such removal is necessary to facilitate machinery movement 
within the stand. In sparse areas with generally less than 25-30 percent canopy closure, thin 
trees less than 10 inches dbh to a spacing of 25-30 feet between stems, taking into account all 
leave trees. Trees less than 10 inches dbh to be retained in sparse areas shall follow the 
species and quality guidelines below for Plantations.  

b. In plantations masticate all live and dead brush and live coniferous trees up to 10 inches dbh 
to a 25 x 25 foot spacing. Trees up to 14 inches dbh may be masticated when necessary to 
facilitate machinery movement within the stand. Trees are to be retained within the spacing 
described above in the following priority: 1) Giant Sequoia, 2) sugar pine (free of white pine 
blister rust), 3) Douglas fir, 4) incense cedar, 5) ponderosa pine, 6) white fir. Retained trees 
shall be free of damage and defect. If all trees inside the spacing have defect or damage, 
retain the healthiest tree with highest species priority. Damage includes but is not limited to 
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broken tops, broken branches, trunk scars and previous mechanical damage. Defect includes 
but is not limited to forked tops, crooks, conks, cankers, mistletoe and blister rust.  

c. Masticate all dead coniferous trees up to 12 inches dbh. In addition, all dead trees (snags) and 
unstable live trees (as defined by UMRWA Project Inspector) that present an imminent hazard 
to the implementation of project activities or UMRWA or Contactor personnel shall be felled 
to abate hazard. Such material shall be masticated unless otherwise agreed to be left in place.  

d. Existing surface fuels shall be masticated, mulched or crushed to a depth of less than 10 
inches. 

e. Within all units all leave trees shall be pruned to 8 feet above ground level on the uphill side, 
while retaining a minimum of 50% of the canopy. Machine pruning shall be permitted in 
mastication units provided the boles of leave trees are not damaged (e.g., retain 
approximately 6-inches of the treated limbs). 

f. All masticated brush and coniferous trees shall be cut below the lowest live branch and have 
a stump height no higher than 8 inches above ground level on the uphill side or obstacles (i.e., 
large rocks, down logs).  

g. Debris resulting from the operation shall lie flat on the ground and not exceed 12 inches in 
depth. No masticated or cut material shall lean against or be suspended by a leave tree. 

h. No individual piece of slash or vegetative debris shall be greater than 3 feet in length. 
i. Protection of the residual trees shall be the highest priority in all operations.   
j. Soil displacement shall be minimized by working the masticating equipment in as straight a 

line as possible, up and down slopes, given the known limitations of residual trees and 
terrain. 

k. Aspen, Pacific yew, willow, dogwood (in tree form), madrone and whitebark pine shall not be 
masticated, shredded, or damaged. 

l. To the extent practicable do not masticate existing down logs greater than 10 feet long and 
16 inches diameter at the small end.   

m. Equipment shall be kept free of debris accumulations that may result in fire starts. 
n. The masticated/shredded material shall be evenly distributed over the treated areas so as to 

not leave large accumulations of slash. Concentrations of brush, slash, and small dead trees 
may need repeated treatment to satisfy desired work standards. 

o. Vegetative debris shall not be pushed into leave trees and left unshredded. 
p. Equipment shall not be operated in areas of saturated soils. Contractor shall make a 

determination of soil conditions prior to operations. Contractor shall immediately cease 
operations if soil damage occurs, such as rutting, ponding, inadequate traction or loss of 
bearing strength, and/or soil displacement. The UMRWA Field Representative may direct the 
Contractor to delay start of operations or cease ongoing operations if UMRWA determines 
that soil conditions are unsuitable for equipment. A wet weather operating plan may be 
required when operations are planned during periods of seasonal precipitation (e.g. late fall 
to early spring).   

q. Equipment shall not operate on slopes exceeding 40%. 

Hand Treatment Specifications (all 3 bid items) 

a. In treatment units where Hand Treatment is specified, or where mastication is unsuited or 
prohibited (too rocky, streamcourse buffers, too steep, wildlife exclusion areas, etc.) hand 
thinning shall be required in accordance with specifications herein. 
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b. All brush and live conifer and hardwood trees over 1 foot in height and up to 10 inches dbh 
shall be felled, lopped and scattered or chipped. In sparse areas with generally less than 25-30 
percent canopy closure, thin trees less than 10 inches dbh to a spacing of 25-30 feet between 
stems, taking into account all leave trees. Trees less than 10 inches dbh to be retained in 
sparse areas shall follow the species and quality guidelines above (mastication b.) for 
Plantations.  

c. Within wildlife areas designated on the Project Map (CA-5) and flagged on the ground with 
pink and black striped flagging, hand cutting of conifer trees shall be limited to conifer trees 
less than 6 inches dbh. 

d. Hand cut all dead coniferous trees up to 12 inches dbh. In addition, all dead trees (snags) or 
unstable live trees (as defined by UMRWA Project Inspector) that present an  imminent hazard 
to the implementation of project activities or UMRWA or Contactor personnel shall be felled 
to abate hazard. 

e. Aspen, Pacific yew, willow, dogwood (in tree form), madrone and whitebark pine shall not be 
cut or damaged. 

f. All trees shall be cut below the lowest live limbs, except when prevented by natural 
obstacles. All live limbs below the cutting point shall be removed. Trees shall be completely 
severed from the stump. 

g. Within all hand treatment areas, all leave trees shall be pruned to 8 feet above ground level, 
while retaining a minimum of 50% of the canopy. 

h. Lop and Scatter all vegetative material associated with cut trees and pruning to a maximum 
slash depth of 14 inches.   

i. Piece length shall be less than or equal to 8 feet and scattered at least 4 feet away from 
residual trees. 

j. Cut trees shall be felled away from unit boundaries, roads, telephone lines, established trails, 
stock driveways, fence lines, established land corners and streams. Any trees falling on such 
areas shall be removed or left standing if damage to improvement would result.   

k. All stump heights shall be no higher than 8 inches above ground level on the uphill side.  

Equipment Requirements  

a. Contractor shall provide machinery that is suitable for the job and minimizes soil disturbance. 
b. All equipment and power tools shall comply with Fire Precautions and Control (Exhibit C). 

Resource Protection Measures  

a. Tracks or wheels of equipment shall not operate within 50 feet of perennial or intermittent 
streams, within 50 feet of wet areas, meadows, Aspen stands, or fens, nor within 15 feet of 
ephemeral streams, unless a smaller or larger exclusion area is flagged on the ground and/or 
noted on the Project Area Map. An articulating masticating head may operate within exclusion 
areas. Equipment shall not cross meadows, wet stream channels, or other non-work areas.  
Riparian vegetation shall not be shredded, cut, or damaged. 

b. Unless otherwise agreed, no operations shall be permitted within areas identified as CA-1 or 
CA-2 on the Project Map and/or flagged with pink plus green, pink plus black, pink and black 
checkered, or orange “Noxious Weed” flagging and/or behind “Area Controlled” signs. 

c. Should any Threatened, Endangered or Eldorado National Forest Sensitive species be 
detected during any phase of the project, the UMRWA Project Inspector shall be notified, and 
adjustments to the project will be evaluated and may be made accordingly.  
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d. When working above 7,000 feet, areas with potential habitat for whitebark pine shall be 
assessed for stand-health and delineated for avoidance by UMRWA. Hand-thinning or 
mastication shall not occur in delineated stands of whitebark pine. 

e. Lava cap plant communities shall be protected from motorized equipment and vehicles. All 
project-related equipment and vehicles shall remain on existing road corridors within lava 
caps; including no parking off road, heavy equipment travel, etc. 

f. Storage of fuel or other toxic materials and maintenance of equipment shall not occur within 
Riparian Conservation Areas defined as 300 feet on each side of perennial streams and from 
the edge of special aquatic features (lakes, wet meadows, bogs, fens, wetlands, vernal pools, 
and springs), and 150 feet from each side intermittent and ephemeral streams. For streams, 
the RCA is measured from the bank full edge of the stream. 

g. Refer to Exhibit C Specifications for Operations for additional Protection Measures. 

Limited Operating Periods and Schedule for Completion 

a. Work undertaken during the 2024 field season shall only occur in areas where archeological 
survey and botanical surveys for Forest Service Sensitive Species and invasive plants have been 
completed. Units may be reshaped or dropped depending on the result of these surveys, which 
may change the total acreage available for treatment. The survey work will be ongoing during 
the 2024 field season through approximately the end of August. The UMRWA Operations 
Manager or his designee shall assist the Contractor in coordinating its plan of operations with 
the botanical and archeological survey progression. 

b. A minimum of 30% of the project acres for all awarded contracts shall be completed by 
November 30, 2025 unless otherwise agreed, 70% of the project acres shall be completed by 
November 30, 2026, and 100% of project acres completed by October 31, 2027.  

c. An Annual Operations Plan (AOP) for the second (2025) and third (2026) field seasons will be 
submitted to the UMRWA Operations Manager by April 1, 2025 and April 1, 2026, respectively. 
The AOPs shall identify the units planned to be treated in the forthcoming field season, the 
equipment to be used, anticipated production rate, the total acres to be completed and 
approximate completion dates (including work by sub-contractors, if any), and be subject to 
approval by UMRWA 

d. Limited operating periods (LOPs) described in Exhibit C. item 4. apply to the operations within 
all project areas as designated on the Project Map, unless waived by the Forest Service. CA-3: 
No Operations between March 1 and August 31, inclusive. CA-4: No Operations between 
February 15 and September 15, inclusive. Contractor should not rely on LOPs being waived 
and is encouraged to work in LOP areas following award in 2024 to ensure their timely 
completion. LOP dates may be modified upon change in species status, or at the direction of 
the Forest Service or U. S. Fish and Wildlife Service. 

Road and Trail Use Applicable to All Items 

a. Tracked machines with metal grousers shall be prohibited on asphalt paved and chip seal 
surfaced roads, unless approved by UMRWA. 

b. When accessing treatment units by means of State Route Highway 88, Contractor shall park 
their vehicles and/or equipment entirely off of the roadway in areas of low vegetative 
growth, bare mineral soil or rock, or in designated pullouts. Contractor shall exercise extreme 
caution and awareness of surroundings when entering or leaving the highway. Contractor 
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shall access units in a manner that protects the safety of themselves and their employees, as 
well as the general public. 

c. Road signs indicating warning of work in progress are required at the beginning of any road 
and/or OHV trail while the operator is working in the vicinity and material from operator’s 
work might cause a hazard to the general public using these trails/roads. 

d. All roads leading into each project area and trails within units are to be kept open and cleared 
of any debris that may occur as a result of the work. Mastication adjacent to Highway 88 or 
secondary roads must be conducted in a safe manner that does not result in debris on any 
roadway. Masticated or hand cut materials must be cleared from ditches, culvert inlets, and 
other road drainage structures prior to unit completion or prior to a 30% chance of 
precipitation in the treated area. 

Required Reporting  
Contractor shall submit the following employment information monthly during periods when 
operations are ongoing. 

Job Classification Total Work Hours 
This Invoice 
Period 

Average Hourly 
Wage 
  

No. Workers Trained 
in Industry-
Recognized Credential 

Ag/Forestry/Fishing/Hunting        
Transportation/Warehouse       

Employer Paid Health Insurance: Y / N (circle one) 
Paid Leave: Y / N (circle one) 
Retirement Plan: Y / N (circle one) 

Additional Specifications: Applies to all items. 

Refer to RFP Exhibit C, General Requirements, and RFP Exhibit D, Specifications for Operations.  

II. CALENDAR OF EVENTS 

EVENT DATE/LOCATION 
RFP Issued May 24, 2024 
Pre-Proposal Meeting June 17, 2024, 10:00 a.m. PDT, Amador County 

Administration Center, 810 Court Street, Conf. Rm. C, Jackson, 
CA. 

Contractor Questions Due June 20, 2024 by 5:00 p.m. PDT 
Response to Questions 
Posted 

June 24, 2024, 5:00 p.m. PDT 

Response/Proposal Due June 28, 2024, by 12:00 p.m. PDT 
Anticipated Contract Award August 16, 2024 
Anticipated Start Date August 26, 2024 
Pre-work Conference No earlier than 7 days prior to operations starting 
Contract Termination Date November 15, 2027 
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For process flexibility and conditions on the ground, note that all CALENDAR dates are subject 
to change. 

A. CONTRACTOR QUESTIONS and UMRWA RESPONSE 

Submit questions concerning this RFP via email to: kkahling.landmark@outlook.com no later 
than June 20, 2024, 5:00 p.m. Reference this project title and RFP #24-03. All questions and 
responses shall be compiled and posted to the UMRWA website at UMRWA.org (Documents 
section, RFP/ITB) https://www.umrwa.org/rfp-itb on June 24, 2024 by 5:00 p.m.  

B. SITE VISIT  

Proposer is strongly encouraged to perform an independent site visit to the units to be treated 
to view the project setting and understand the site conditions and other factors potentially 
relevant to responding to this RFP. 

C. PRE-PROPOSAL MEETING  

Pre-proposal Meeting: June 17, 2024, 10:00 a.m. to address questions from prospective 
contractors and discuss this project. The meeting will be held at the Amador County 
Administration Center, 810 Court Street, Conf. Rm. C, Jackson, CA. 

D. PRE-WORK CONFERENCE 

Proposer agrees that if awarded a contract, Proposer and its principals and subcontractors will 
attend a pre-work conference with UMRWA prior to starting operations to discuss job 
requirements.  

III. AUTHORITY PROCEDURES, TERMS, AND CONDITIONS  

A. RFP ACCEPTANCE AND AWARD  

1. RFP responses will be evaluated by a committee and will be scored/ranked in 
accordance with the RFP section entitled “Evaluation Criteria/Selection Committee.”   

2. The committee will recommend award(s) to the Proposer(s) who, in its opinion, is best 
qualified to perform the work described in this RFP. Award may not necessarily be made 
to the Proposer with the lowest overall cost.   

3. The Authority reserves the right to award to a single or to multiple General Service 
Providers, dependent upon what is in the best interest of the Authority. 

4. The Authority has the right to decline to award this contract or any part of it for any 
reason. 

5. Any specifications, terms, or conditions issued by the Authority, or those included in the 
Proposer’s submission, in relation to this RFP, may be incorporated into any contract 
that may be awarded as a result of this RFP.  

mailto:kkahling.landmark@outlook.com
https://www.umrwa.org/rfp-itb
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6. Award of contract. The right is reserved to reject any or all proposals, or to accept one 
part of a proposal and reject the other, unless the bidder stipulates to the contrary, and 
to waive technical defects, as the interest of the Authority may require. Award will be 
made by the UMRWA Board of Directors on or about August 16, 2024. 

B. EVALUATION CRITERIA/SELECTION COMMITTEE 

All proposals will be evaluated by the Selection Committee. The SC may be composed of 
Authority staff and other individuals who have expertise or experience in this type of 
procurement. The SC will select/recommend a Proposer in accordance with the evaluation 
criteria set forth in this RFP. The evaluation of the RFP responses shall be within the sole 
judgment and discretion of the SC. 

RFP responses will be evaluated and scored by the SC according to each Evaluation Criteria 
below, and scored according to the scoring worksheet shown below. The scores for each 
Evaluation Criteria will be added to arrive at the weighted score for each RFP response. An RFP 
response with a high weighted total will be deemed of higher quality than one with a lesser-
weighted total. 

Evaluation Criteria:  
A.  Approach and Technical Criteria: 

1. Approach: Has the Proposer demonstrated a thorough understanding of the 
purpose and scope of the project?  Additional credit may be given for the 
identification and planning for mitigation of schedule risks that the Proposer 
believes may adversely affect any portion of the Authority’s schedule such as 
accounting for fire danger shutdowns, weather, or imposed contractual wildlife 
limitations, or employee/public safety factors. 

2. Schedule: The likelihood that the Proposers' implementation plan and schedule will 
meet the Authority’s schedule based on the daily production and capacity needed 
to complete the project and fulfill all contractual obligations by the termination 
date and any interim dates specified. Additional credit may be given for an earlier 
completion schedule. 

3. Fire Prevention: Does the Proposer demonstrate a thorough understanding of fire 
prevention requirements, possess the required fire-fighting equipment required in 
Exhibit C, Fire Precautions and Control, and have all Proposers' woods employees 
received the requisite firefighter training necessary to take action in the event of an 
operations fire? 

4. Equipment: Does Proposer possess the necessary equipment or offer a plan to 
obtain the equipment to be used to accomplish the specified and prescriptive work 
as described in this RFP solicitation? 

5. Subcontractors: Does Proposer intend to utilize subcontractors for any or all of the 
work? If so, did Proposer identify any and all subcontractors and what work they 
will perform and describe their experience under C. Relevant Experience?  

B.  Cost: 
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Evaluation Criteria:  
Evaluation points awarded for a Proposer’s Cost will be computed by dividing the cost 
amount proposed in the lowest responsive Proposal submitted by each Proposer’s total 
proposed cost. 
 
While not reflected in the Cost evaluation points, a proposal evaluation may also 
consider the following factors: 
1. Reasonableness (i.e., does the proposed cost accurately reflect the Proposer’s effort 

to meet requirements, objectives and what is considered to be common in the 
area?); 

2. Appropriateness (i.e., is the proposed cost appropriate to the nature of the services 
to be provided?); and  

3. Affordability (i.e., the ability of the Authority to finance this project). Cost per acre 
by treatment type was estimated by UMRWA as indicated below for purposes of 
securing grant funding. This project budget information is provided here so 
Proposers may know project funding limitations. This information is offered as a 
guide only. All funding for proposed work is provided by California State grants. 
Proposals with prices that greatly exceed the estimated cost per acre could exceed 
available funding and may preclude further consideration of those Proposals. 
Consideration of price in terms of overall affordability may be controlling. 

 
 
 
 

UMRWA’s Assumed Estimated Treatment Cost per Acre  
Roadside Mastication $1,522 
Mastication $2,145 
Hand Treatment $1,000 

C.  Relevant Experience:  
1. Proposer Experience:  To what extent does Proposer and any intended sub-

contractors have prior experience with similar projects and comparable work?  Has 
the Proposer worked on USFS lands, has it completed projects on time? Does the 
Proposer effectively coordinate with field personnel to address operational 
questions and related issues in a timely fashion?   

2. Key Personnel and Quality Control Plan: Do the individuals, subcontractors, and 
Field Supervisor assigned to the project have experience on similar projects and 
how extensive is their experience in applying complex forestry silvicultural 
prescriptions, such as designation by description or prescription.  

D. References (See Exhibit A – RFP Response Packet): 
If a short list process is used for a solicitation, references are only performed on the 
shortlisted Proposers and the score for reference checks is not included in the 
preliminary short list score. 

   
Proposal Scoring Worksheet (100-point maximum score) 

 

Score Weighting  %  
A. Approach and Technical Criteria 40 
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B. Cost 30 
C. Relevant Experience 20 
D. References 10 
Sum Total Score 100 
Add 5% - Local Service Provider preference Up to 5 points 

 
A five percent (5%) preference will be applied to the scoring evaluation of proposals submitted by 
qualified Local Service Providers: the initial Sum Total Score will be adjusted upward by 5% (for 
example, an LSP proposal evaluation score of 80 would be increased 5% to 84%). 
 
In order to qualify for consideration with this preference, a business enterprise must submit a 
completed Declaration of Local Service Provider and meet the following criteria:  

1. Where available, a valid business license issued from Amador, Calaveras or Alpine 
County or a political subdivision within these counties; and  

2. Its principal business office, or a satellite office from which the business enterprise 
operates or performs business on a day-to-day-basis, physically located within Amador, 
Calaveras or Alpine County. 

C. PRICING  

1. Prices quoted shall be firm for the term of any contract that may be awarded pursuant 
to this RFP. 

2. All prices quoted shall be in United States dollars. 

3. Proposers are advised that in the evaluation of cost, if applicable, it will be assumed that 
the unit price quoted is correct in the case of a discrepancy between the unit price and 
extended price. 

D. PROTESTS 

Protests must be in writing and received no later than seven (7) business days after the 
Authority issues the Notice of Intent to Award, which is sent by electronic mail to all entities 
who submitted a proposal. The Authority will reject the protest as untimely if it is received after 
this specified time frame. Protests will be accepted from proposers or potential proposers only. 
 
If the protest is mailed and not received by the Authority, the protesting party bears the burden 
of proof to submit documentation (e.g., certified mail receipt) that the protest was timely sent 
to be otherwise received by Authority within the RFP protest period. 
 
Bid protests must contain a detailed and complete written statement describing the reason(s) 
for protest. The protest must include the RFP title and number, the name of the firm protesting, 
and include a name, telephone number, email address and physical address of the protestor. If 
a firm is representing the protestor, they shall include their contact information in addition to 
that of the protesting firm.  
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Protests must be mailed or hand delivered to UMRWA Secretary, 15083 Camanche Parkway 
South, Valley Springs, CA 95252. Facsimile and electronic mail protests must be followed by a 
mailed or hand delivered identical copy of the protest and must arrive within the seven-day 
time limit.  
 
The Authority Executive Officer (EO), in consultation with Authority Counsel, will investigate the 
protest and if determined to be valid the EO may reject and re-bid or not re-bid the work, or 
recommend award to the remaining best qualified proposer. Affected proposers will be notified 
by electronic mail within 7 business days of the action taken.   
 
The bid protester can appeal the EO’s determination to the UMRWA Board of Directors. The 
appeal must be submitted to the Authority Secretary no later than five working days from the 
date of receipt of the EO’s determination on the initial protest. 
 
Such an appeal must be made in writing and must include all grounds for the appeal and copies 
of the original protest and the Authority’s response. The appeal will be scheduled for the next 
Board of Director’s special or regular meeting. The Authority Secretary will advise the protestor 
of the date, time, and location of the Board of Directors meeting at which staff will make a 
recommendation for award and inform the protester it may request to address the Board of 
Directors at that meeting. 

 
The Authority may transmit copies of the protest and any attached documentation to all other 
parties who may be affected by the outcome of the protest. The decision of the Authority as to 
the validity of any protest is final. This Authority’s final decision will be transmitted to all 
affected parties in a timely manner. 
 

E. INVOICING  

Contractor invoicing and payment procedures are described in Exhibit E of this RFP.  

IV. RFP RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION 

A. AUTHORITY CONTACTS 

All contact during the RFP solicitation and review process is to be through the contact person 
listed on the first page of this RFP. 

B. SUBMITTAL OF RFP RESPONSE 

1. Proposer may submit a response and pricing for any or all of the bid items described in 
Exhibit A below. 

2. Late and/or unsealed responses will not be accepted. 

3. RFP responses will be received by electronic mail (“e-mail”) only at the address listed 
below by no later than 12pm on the Proposal due date specified on page 1 of this RFP: 
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kkahling.landmark@outlook.com 

4. Any RFP response received after that time or date, or at a place other than the stated 
address cannot be considered. All RFP responses must be received and time stamped at 
the stated email address by the time designated. The Authority's timestamp shall be 
considered the official timepiece for the purpose of establishing the actual receipt of 
RFP responses. The Authority will reply to the Proposer’s e-mail submission upon receipt 
of an RFP response.  

5. The email subject line must contain “UMRWA No. 24-03 Forest Projects Plan (Phase 1) 
Arbor.”  

6. Proposers are to submit one (1) original electronic RFP response (Exhibit A – RFP 
Response Packet), including all additional documentation included in Exhibit A, all with 
original ink signatures. RFP responses are to be sent as one (1) combined .pdf file. 

7. All costs required for the preparation and submission of an RFP response shall be borne 
by the Proposer.  

8. Proposer expressly acknowledges that it is aware that if a false claim is knowingly 
submitted (as the terms “claim” and “knowingly” are defined in the California False 
Claims Act, Cal. Gov. Code, §12650 et seq.), the Authority will be entitled to civil 
remedies set forth in the California False Claim Act.   

9. The RFP response shall remain open to acceptance and is irrevocable for a period of 90 
days, unless otherwise specified in the RFP documents. 

10. It is understood that the Authority reserves the right to reject any or all RFP responses.  

C. RESPONSE FORMAT  

1. Proposers shall not modify any part of Exhibits A, B, or C, or qualify their RFP 
responses. Proposers shall not submit to the Authority a re-typed or otherwise re-
created version of these documents or any other Authority-provided document.  

2. RFP responses, in whole or in part, are NOT to be marked confidential or proprietary. 
California Government Code Sections 6250 et seq., the California Public Records Act, 
provides that public records shall be disclosed upon written request and that any citizen 
has a right to inspect any public record unless the document is exempted from 
disclosure. Be advised that all information submitted in response to this RFP and any 
contract that eventually arises from this RFP is a public record in its entirety. By 
submitting materials, you are consenting to release of such materials if requested under 
the Public Records Act 

 

mailto:kkahling.landmark@outlook.com
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RFP - EXHIBIT A 
 

RFP RESPONSE PACKET 
RFP No. 24-03: Forest Projects Plan (Phase 1) Arbor 

 
 
To: Upper Mokelumne River Watershed Authority (“Authority”) 
 
From:   

(Name and Official Title of Proposer) 
 
Preferred electronic mail (email) address:  __________________________________________  
 
RFP RESPONSE PACKET GUIDELINES 
 
 AS DESCRIBED IN SECTION IV- RFP RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION, 

PROPOSERS ARE TO SUBMIT ONE (1) ELECTRONIC COPY (in PDF format) CONTAINING THE 
FOLLOWING, IN THEIR ENTIRETY: 

o EXHIBIT A – RFP RESPONSE PACKET, INCLUDING ALL ADDITIONAL REQUIRED 
DOCUMENTATION. 
 

 PROPOSERS THAT DO NOT COMPLY WITH THE REQUIREMENTS, AND/OR SUBMIT AN INCOMPLETE 
RFP RESPONSE MAY BE SUBJECT TO DISQUALIFICATION AND THEIR RFP RESPONSE REJECTED IN 
TOTAL. 

 
 IF PROPOSERS ARE MAKING ANY CLARIFICATIONS AND/OR AMENDMENTS, OR TAKING EXCEPTION 

TO ANY PART OF THIS RFP, THESE MUST BE SUBMITTED IN THE EXCEPTIONS, CLARIFICATIONS, AND 
AMENDMENTS SECTION OF THIS EXHIBIT A – RFP RESPONSE PACKET. THE AUTHORITY, AT ITS SOLE 
DISCRETION, MAY ACCEPT AMENDMENTS/EXCEPTIONS, OR MAY DEEM THEM TO BE 
UNACCEPTABLE, THEREBY RENDERING THE RFP RESPONSE DISQUALIFIED.  
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PROPOSER INFORMATION AND ACCEPTANCE 
 
1. The undersigned declares that all RFP documents, including, without limitation, the RFP, Addenda, and 

Exhibits, have been read and that the terms, conditions, certifications, and requirements are agreed to. 

2. The undersigned is authorized to offer, and agrees to furnish, the articles and services specified in 
accordance with the RFP documents. 

3. The undersigned acknowledges acceptance of all addenda related to this RFP.  List Addenda for this 
RFP on the line below: 

Addendum # Date 

  

  

 

4. The undersigned hereby certifies to the Authority that all representations, certifications, and 
statements made by the Proposer, as set forth in this RFP Response Packet and attachments, are true 
and correct and are made under penalty of perjury pursuant to the laws of California. 
 

5. The undersigned acknowledges that the Proposer is, and will be, in good standing in the State of 
California, with all the necessary licenses, permits, certifications, approvals, and authorizations 
necessary to perform all obligations in connection with this RFP and associated RFP documents. 

6. It is the responsibility of each Proposer to be familiar with all of the specifications, terms, and 
conditions, and the site condition. By the submission of an RFP response, the Proposer certifies that if 
awarded a contract it will make no claim against the Authority based upon ignorance of conditions or 
misunderstanding of the specifications. 

7. Patent indemnity:  General or Professional Service Providers who do business with the Authority shall 
hold the Authority, its Directors, officers, agents, and employees harmless from liability of any nature 
or kind, including cost and expenses, for infringement or use of any patent, copyright or other 
proprietary right, secret process, patented or unpatented invention, article, or appliance furnished or 
used in connection with the contract or purchase order. 

8. Proposer’s W-9 and insurance certificates are not required at the time of submission. However, by 
signing Exhibit A – RFP Response Packet, the Proposer agrees to provide its W-9 and meet the 
minimum insurance requirements stated in the RFP. This documentation must be provided to the 
Authority prior to execution of an agreement by the Authority, and shall include an insurance 
certificate which meets the minimum insurance requirements, as stated in the RFP.  

9. The undersigned Proposer hereby submits this RFP response and binds itself to the Authority. The RFP, 
subsequent Addenda, Proposers Response Packet, and any attachments, shall be used to form the 
basis of a Contract, which once executed shall take precedence.  

 
Official Name of Proposer (exactly as it appears on Proposer’s corporate seal and invoice):         
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Street Address Line 1:         
 
Street Address Line 2:         
 
City:        State:        Zip Code:        
 
Webpage:        
 
Type of Entity / Organizational Structure (check one):  

  Corporation   Joint Venture 

  Limited Liability Partnership   Partnership 

  Limited Liability Corporation   Non-Profit / Church 

  Other:        
 
Jurisdiction of Organization Structure:         
 
Date of Organization Structure:        
 
Federal Tax Identification Number:        
 
 
Primary Contact Information: 
 

Name / Title:        
 
Telephone Number:        Fax Number:        
 
E-mail Address:        

 
Street Address Line 1:         
 
City:        State:        Zip Code:        
 

 
SIGNATURE:   
 
Name and Title of Signer (printed):        
 
Dated this        day of        20       
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PROPOSAL   
 
Cost shall be submitted on this Proposal Form as is. The prices quoted shall not include Sales Tax or Use Tax; 
said tax, wherever applicable, will be paid by the Authority to the General or Professional Service Provider, if 
licensed to collect, or otherwise directly to the State. 
 
No alterations or changes of any kind to the Proposal Form(s) are permitted. RFP responses that do not 
comply may be subject to rejection in total. The cost quoted below shall be the cost the Authority will pay for 
the term of any contract that is a result of this RFP process.   
 
Quantities listed herein are an estimated quantity based on Geographical Information System mapping and 
are not to be construed as guarantees. No minimum or maximum is guaranteed or implied. 
 

Description Unit of 
Measure 

Estimated 
Quantity Unit Cost Extended Cost 

Item 1. Roadside Mastication acre 883.1 $ $ 

 

Item 2. Mastication acre 1483.1  $ $ 

 

Item 3. Hand Treatments acre 766.9  $ $ 

 

TOTAL COST ALL ITEMS BID acre 3133.1 xxxxxxx $ 

 
All the specific documentation listed below is required to be submitted with the Exhibit A – RFP Response 
Packet and will become attached to and become a binding part of the final contract. Proposers shall submit 
all documentation, in the order listed below, and clearly label each section of the RFP response with the 
appropriate title (i.e., Table of Contents, Approach, etc.). 
 
1) Approach and Technical Criteria: 

a) Approach: RFP response shall demonstrate a thorough understanding of the purpose and scope of the 
project.  Identify and describe planning for mitigation of schedule risks that the Proposer believes may 
adversely affect any portion of the Authority’s schedule such as accounting for fire danger shutdowns, 
weather, or imposed contractual wildlife limitations. 

b) Schedule: RFP response shall describe Proposer’s implementation plan and schedule in order to meet 
the Authority’s schedule based on the daily production and capacity needed to complete the project, 
and fulfill all contractual obligations by the termination date and any interim dates as specified, or 
earlier. 

c) Fire Prevention: RFP response shall describe Proposer’s fire prevention approach, equipment, and 
whether Proposers' woods employees received the requisite firefighter training necessary to take 
action in the event of an operations fire, using the fire preventive equipment required in Exhibit C, Fire 
Precautions and Control. 
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d) Equipment: RFP response shall list and describe the equipment to be used to accomplish the specified 
and prescriptive work as described in this RFP solicitation. 

e) Subcontractors: RFP response shall identify any and all subcontractors and what work they will 
perform. Describe their experience under 2. Relevant Experience.   

2) Relevant Experience:  

a) Proposer Experience:  RFP response shall describe the Proposer’s prior experience with similar projects 
and comparable work. Describe whether the Proposer worked on USFS lands and completed projects 
on time. Describe the Proposer’s process to coordinate with field personnel to address operational 
questions and related issues in a timely fashion.  Identify and describe experience of all intended 
subcontractors. 

b) Key Personnel and Quality Control Plan: RFP response shall describe to what extent the individuals, 
subcontractors, and Field Supervisor assigned to the project have experience on similar projects and 
how extensive their experience is in applying complex forestry silvicultural prescriptions, such as 
designation by description or prescription. List their names and relevant experience. 
 

3) References: The RFP response shall include a description of relevant experience of Proposer’s key 
personnel who will be working on this contract (including subcontractors). References MUST demonstrate 
the successful completion of similar projects in similar vegetation and terrain as that which is described in 
this RFP. 

 
a) Proposers must use the templates in the “References” section of this Exhibit A – RFP Response Packet to 

provide references. 
b) References should have similar scope, volume, and requirements to those outlined in these specifications, 

terms, and conditions. 
(1) Proposers must verify the contact information for all references provided is current and valid. 
(2) Proposers are strongly encouraged to notify all references that the Authority may be contacting 

them to obtain a reference. 
c) The Authority may contact some or all of the references provided in order to determine Proposer’s 

performance record on work similar to that described in this RFP. The Authority reserves the right to 
contact references other than those provided in the RFP response and to use the information gained 
from them in the evaluation process. 
 

4) Exceptions, Clarifications, Amendments: 
   
a) The RFP response shall include a separate section calling out all clarifications, exceptions, 

amendments, and concerns with specifications affecting bid, if any, to the RFP and associated RFP 
documents, which shall be submitted with the proposer’s RFP response using the template in the 
“Exceptions, Clarifications, Amendments” section of this Exhibit A – RFP Response Packet. 
 

b) THE AUTHORITY IS UNDER NO OBLIGATION TO ACCEPT ANY EXCEPTIONS, AND SUCH EXCEPTIONS 
MAY BE A BASIS FOR RFP RESPONSE DISQUALIFICATION. 
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DECLARATION OF LOCAL SERVICE PROVIDER 
 

RFP No. 24-03: Forest Projects Plan (Phase 1) Arbor 
 

The Upper Mokelumne River Watershed Authority (UMRWA) may give local business enterprises a 
preference when awarding general service agreements as set forth in UMRWA’s Procurement Policy.  
 
In order to qualify for consideration with this preference, a business enterprise must meet the following 
criteria: 
  
• Where available, possess a valid business license issued from Amador, Calaveras or Alpine County or a 

political subdivision within these counties; and  
• Its principal business office, or a satellite office from which the business enterprise operates or performs 

business on a day-to-day-basis, is physically located within Amador, Calaveras or Alpine County.  
 

All information submitted is subject to investigation, as well as disclosure to third parties under the 
California Public Records Act. Incomplete, unclear, or incomprehensible responses to the following may 
result in the Proposer not being considered as a Local Service Provider under this policy. 
 

1. Legal name of business: ______________________________________  
 

2. Physical address of principal place of business or bona-fide satellite office (e.g., with daily operations; or at 
least one regular employee, etc.):  
 
_________________________________________  
 
 _________________________________________  
 

3. Business license, IF AVAILABLE, issued by City of __________________, or County of _________________. 
 
License Number: ____________________________   
 
 
 
 
Authorized Signature: _______________________________________  
 
Date: __________________  
 
Printed Name & Title: _______________________________________  
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REFERENCES 
 

RFP No. 24-03: Forest Projects Plan (Phase 1) Arbor 
 

Proposer Name:        
Proposer must provide a minimum of 3 references for itself,  

and a minimum 3 references for any subcontractors. 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       
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EXCEPTIONS, CLARIFICATIONS, AMENDMENTS 
 

  RFP No. 24-03: Forest Projects Plan (Phase 1) Arbor 
 
Proposer Name:  
 
List below requests for clarifications, exceptions, and amendments, if any, to the RFP and associated RFP 
documents, and submit with your RFP response. 
 
The Authority is under no obligation to accept any exceptions and such exceptions may be a basis for RFP 
response disqualification. 

Reference to: Description 
Page No. Section Item No.  

p. 23 D 1.c. Proposer takes exception to… 

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

*Print additional pages as necessary 
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RFP - EXHIBIT B 

 
INSURANCE REQUIREMENTS 

RFP No. 24-03: Forest Projects Plan (Phase 1) Arbor 
 
Insurance certificates are not required at the time of submission; however, by signing Exhibit A – RFP 
Response Packet, the Proposer agrees to meet the minimum insurance requirements stated in the RFP. 
Insurance certificates demonstrating compliance with these requirements must be provided to the Authority, 
prior to award.  
 
The following are the minimum insurance limits, required by the Authority, to be held by the GENERAL 
SERVICE PROVIDER performing on this RFP.  
 
INDEMNIFICATION AND INSURANCE  
 
 A.   Indemnification 

 
GENERAL OR PROFESSIONAL SERVICE PROVIDER expressly agrees to defend, indemnify, and 
hold harmless the Authority and its Directors, officers, agents, and employees from and against 
any and all loss, liability, expense, claims, suits, and damages, including attorneys' fees, arising 
out of or resulting from GENERAL OR PROFESSIONAL SERVICE PROVIDER's, its associates', 
employees', subcontractors’, or other agents' negligent acts, errors or omissions, or willful 
misconduct, in the operation and/or performance under this Agreement. 

 
 B. Insurance Requirements 

 
GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement all the insurance required in this section, and if requested shall submit 
certificates for review and approval by the Authority. The Notice to Proceed shall not be issued, 
and GENERAL OR PROFESSIONAL SERVICE PROVIDER shall not commence work until such 
insurance has been approved by the Authority. The certificates shall be on forms approved by 
the Authority. Acceptance of the certificates shall not relieve GENERAL OR PROFESSIONAL 
SERVICE PROVIDER of any of the insurance requirements, nor decrease the liability of GENERAL 
OR PROFESSIONAL SERVICE PROVIDER. The Authority reserves the right to require GENERAL OR 
PROFESSIONAL SERVICE PROVIDER to provide insurance policies for review by the Authority. 
 
Any Contractor intending to access project areas through Sierra Pacific Industries’ (SPI) lands or 
on SPI roads shall take out and maintain during the life of this Agreement all insurance and/or 
liability waivers required by Sierra Pacific for ingress and egress across Company lands, 
including liability limits described under D. herein. 

 
 C. Workers Compensation Insurance 
 

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement Workers Compensation Insurance for all of its employees on the project. In lieu 
of evidence of Workers Compensation Insurance, the Authority will accept a Self-Insured 
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Certificate from the State of California. GENERAL OR PROFESSIONAL SERVICE PROVIDER shall 
require any subcontractor to provide it with evidence of Workers Compensation Insurance. 

 
D. Commercial General Liability Insurance 
 

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement Automobile and General Liability Insurance that provides protection from claims 
which may arise from operations or performance under this Agreement. If GENERAL OR 
PROFESSIONAL SERVICE PROVIDER elects to self-insure (self-fund) any liability exposure during 
the contract period above $50,000, GENERAL OR PROFESSIONAL SERVICE PROVIDER is required 
to notify the Authority immediately. Any request to self-insure must first be approved by the 
Authority before the changed terms are accepted. GENERAL OR PROFESSIONAL SERVICE 
PROVIDER shall require any subcontractor or Professional Service Provider to provide evidence 
of liability insurance coverages. 

 
   The amounts of insurance shall be not less than the following: 
  $1,000,000/Occurrence, Bodily Injury, Property Damage -- Automobile  
  $1,000,000/Occurrence, Bodily Injury, Property Damage -- General Liability 

 
For Contractors intending to utilize SPI lands, amounts of insurance shall increase to $2,000,000 
for Automobile and General Liability, and a $2,000,000 Loggers Broad Form Endorsement is 
required. 

 
 The following coverages or endorsements must be included in the policy(ies):    

 
1. The Authority, its Directors, officers, and employees are Additional Insureds in the 

policy(ies) as to the work being performed under the contract. In addition, for use of SPI 
roads for ingress and egress, SPI shall be shown as Additional Insureds. 

2. The coverage is Primary and non-contributory to any other applicable insurance carried 
by the Authority. 

 
3. The policy(ies) covers contractual liability. 
 
4. The policy(ies) is written on an occurrence basis. 
 
5. The policy(ies) covers the Authority’s Property in Consultant’s care, custody, and control. 
 
6. The policy(ies) covers personal injury (libel, slander, and wrongful entry and eviction) 

liability. 
 
7. The policy(ies) covers explosion, collapse, and underground hazards, fire suppression 

expense, property damage to forest land due to fire, and property damage to non-owned 
automobiles and equipment due to fire. 

 
8. The policy(ies) covers products and completed operations. 
 
9. The policy(ies) covers the use of owned, non-owned, and hired automobiles. 
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10. The policy(ies) and/or a separate pollution liability policy(ies) shall cover pollution liability 
for claims related to the release or the threatened release of pollutants into the 
environment arising out of or resulting from Consultant’s performance under this 
agreement. 

 
11. The policy(ies) will not be canceled nor the above coverages/endorsements reduced 

without 30 days written notice to Authority at the address above. 
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RFP - EXHIBIT C  
 

GENERAL REQUIREMENTS 
RFP No. 24-03: Forest Projects Plan (Phase 1) Arbor 

 
[These General Requirements will be included as an exhibit to the General Services 

Agreement(s) entered into with selected contractor(s)] 
 

CONTENTS 
 
1. DEFINITIONS 
2. CONTRACTOR’S FINANCIAL OBLIGATION 
3. MATERIAL AND WORKMANSHIP 
4. DEFECTIVE WORK 
5. SAFETY AND ACCIDENT PREVENTION 
6. CHARACTER OF WORKFORCE 
7. CHANGES 
8. EFFECT OF EXTENSIONS OF TIME 
9. DELAYS 
10. TERMINATION  
11. DAMAGES 
12. ORDER OF PRECEDENCE 
13. INDEMNIFICATION/RESPONSIBILITY 
14. PROHIBITION OF ASSIGNMENT 
15. NEWS RELEASES 
16. TRANSFER OF INTEREST 
17. SEVERABILITY 
18. COVENANT AGAINST GRATUITIES 
19. RIGHTS AND REMEDIES OF THE AUTHORITY 
20. WAIVER OF RIGHTS 
21. CONFIDENTIALITY 
 
 

1. DEFINITIONS 
The following terms shall be given the meaning shown, unless context requires otherwise or a 
unique meaning is otherwise specified. 

a. “Authority” means the Upper Mokelumne River Watershed Authority, its employees 
acting within the scope of their authority, and its authorized representatives. 

b. “Change Order” A Change Order is a written instrument used for modifying the contract 
with regards to the scope of Work, contract sum, and/or Contract Time. An approved 
Change Order is a Change Order signed by the Authority. An executed Change Order is a 
Change Order signed by both the Authority and the Contractor.  

c. “Contract” means the agreement between the Authority and Contractor as 
memorialized in the Contract Documents. 
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d. “Business Entity” means any individual, business, partnership, joint venture, 
corporation, sole proprietorship, or other private legal entity recognized by statute. 

e. “Buyer” means the Authority’s authorized contracting official.  

f. “Contract Documents” comprise the entire agreement between the Authority and the 
Contractor and can include the Authority’s contract form if used, any purchase order, 
RFP, RFQ or Contractor response packet, and any addenda, appendices and Authority 
approved changes or amendments. The Contract Documents are intended to be 
complementary and include all items necessary for the Contractor’s proper execution 
and completion of the Work. Any part of the Work not shown or mentioned in the 
Contract Documents that is reasonably implied, or is necessary or usual for proper 
performance of the Work, shall be provided by the Contractor at its expense. 

g. “Contractor” means the Business Entity with whom the Authority enters into a 
contractual agreement. Contractor shall be synonymous with “supplier”, “vendor”, 
"consultant" or other similar term. 

h. “Day” unless otherwise specified, days are calendar days, measured from midnight to 
the next midnight. 

i. “Goods” means off the shelf software and all types of tangible personal property, 
including but not limited to materials, supplies, and equipment. 

j. “Project Manager” shall be the Authority designated individual responsible for 
administering and interpreting the terms and conditions of the Contract Documents, for 
matters relating to the Contractor’s performance under the Contract with the Authority, 
and for liaison and coordination between the Authority and Contractor.  

k. “Work” means all labor, tasks, materials, supplies, and equipment required to properly 
fulfill the Contractor’s obligations as required in the Contract Documents. 

l. “Work Day” Unless otherwise specified, work day includes all days of the year except 
Saturdays, Sundays and Authority holidays. 

2. CONTRACTOR’S FINANCIAL OBLIGATION 
The Contractor shall promptly make payments to all persons supplying labor and materials used 
in the execution of the contract. 

3. MATERIAL AND WORKMANSHIP 

a. All work shall be done and completed in a thorough, workmanlike manner, 
notwithstanding any omission from these specifications or the drawings, and it shall be 
the duty of the Contractor to call attention to apparent errors or omissions and request 
instructions before proceeding with the work. The Project Manager may, by appropriate 
instructions, correct errors and omissions, which instructions shall be binding upon the 
Contractor as though contained in the original Contract Documents. 

b. All work must be satisfactory to the Project Manager. Work not in accordance with the 
Contract Documents, in the opinion of the Project Manager, shall be made to conform.  
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4. DEFECTIVE WORK 
The Contractor shall replace at its own expense any part of the work that has been improperly 
executed, as determined by the Project Manager. If Contractor refuses or neglects to replace 
such defective work, it may be replaced by the Authority at the expense of the Contractor, and 
its sureties shall be liable therefore. 

5. SAFETY AND ACCIDENT PREVENTION 
In performing work under the Contract on Authority premises, Contractor shall conform to any 
specific safety requirements contained in the Contract or as required by law or regulation. 
Contractor shall take any additional precautions as the Authority may reasonably require for 
safety and accident prevention purposes. Any violation of such rules and requirements, unless 
promptly corrected, shall be grounds for termination of this Contract or Contractor’s right to 
precede in accordance with the default provisions of the Contract Documents. 

6. CHARACTER OF WORKFORCE 
The Contractor shall employ none but skilled competent qualified personnel to perform the 
Work, and shall maintain discipline and order in the conduct of the Work at all times. 

7. CHANGES 

a. Changes in the Work can only be made in writing signed by an authorized employee of 
the Authority. If the change causes an increase or decrease in the contract sum, or a 
change in the time for performance under the Contract, an adjustment may be made as 
determined by the Project Manager. 

b. The Authority reserves the right to make changes in the design of materials, equipment, 
or machinery, to make alterations or additions to or deviations or subtractions from the 
Contract and any specifications and drawings, to increase or decrease the required 
quantity of any item or portion of the Work or to omit any item or portion of the Work, 
as may be deemed by the Project Manager to be necessary or advisable and to order 
such extra work as may be determined by the Project Manager to be required for the 
proper execution and completion of the whole Work contemplated. Any such changes 
will be ordered in writing by the Project Manager. The determination of the Project 
Manager on all questions relating to changes, including extra work, shall be conclusive 
and binding.  

c. Prior to issuing an amendment or change to the Contract, the Project Manager may 
request that the Contractor submit a proposal covering the changes. Within 10 business 
days of receiving the request, the Contractor shall submit its proposal to the Project 
Manager of all costs associated with the proposed amendment or change and any 
request for an extension of Contract time. Contractor’s proposal shall include detailed 
estimates with cost breakdowns, including labor, material, equipment, overhead, and 
profit. Labor shall be broken down into hours and rate per hour. If applicable, the 
proposal shall include a breakdown for off-site labor (including factory labor, 
engineering, etc.). The Contractor’s proposal shall include an analysis of schedule impact 
when the Contractor is requesting an adjustment in contract time. The Contractor shall 
be responsible for any delay associated with its failure to submit its change proposal 
within the time specified. If the Project Manager decides not to issue an amendment or 
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change after requesting a proposal from the Contractor, the Contractor will be notified 
in writing. The Contractor is not entitled to reimbursement for Change Order 
preparation costs if the Contractor’s proposal is not accepted by the Project Manager.  

d. If the Contractor agrees with the terms and conditions of the approved Change Order, 
the Contractor shall indicate its acceptance by signing the original copy and returning it 
to the Project Manager within 10 Work Days after receipt or with reasonable 
promptness and in such sequence as to not delay the Work or activities of the Authority 
or of separate contractors, whichever is sooner. If notice of any change is required to be 
given to a surety by the provisions of any bond, the Contractor shall provide notice and 
the amount of each applicable bond shall be adjusted separately. Payment in 
accordance with the terms and conditions set forth in the executed Change Order shall 
constitute full compensation for all Work included in the Change Order and the 
Authority will be released from any and all claims for direct, indirect, and impact 
expenses and additional time impact resulting from the Work. If the Contractor 
disagrees with the terms and conditions of the approved Change Order, the Contractor 
shall indicate specific areas of disagreement and return the approved Change Order to 
the Project Manager with a detailed written dispute. No payment will be made on the 
disputed work until the approved Change Order is returned to the Project Manager. 
However, whether or not the Contractor agrees with the terms and conditions of an 
approved Change Order, the Contractor shall immediately revise its sequence of 
operations as required to facilitate timely completion of the changed work and shall 
proceed with the revised work sequence. 

e. The Project Manager may, after having received a written cost quotation from the 
Contractor, order the Contractor, in writing, to proceed with the work prior to issuance 
of an approved Change Order through a change directive. The change directive will 
authorize the Contractor to proceed with the work subject to the cost quotation 
submitted by the Contractor. Within five days following receipt of the change directive, 
the Contractor shall submit a detailed change proposal documenting the amount of 
compensation. The Project Manager will review the change proposal and, at its option, 
will either issue an approved Change Order for the work or direct the Contractor to 
perform the work through Force Account. Until the method of compensation is 
determined and the approved Change Order is received, the Contractor shall keep full 
and complete time and material records of the cost of the ordered work and shall 
permit the Project Manager to have access to such records. An approved Change Order 
shall supersede any previously issued written change directive covering the same Work. 

8. EFFECT OF EXTENSIONS OF TIME  
The granting, or acceptance, of extensions of time to complete the Work or furnish the labor, 
supplies, materials or equipment, or any one of the aforementioned, will not operate as a 
release of Contractor or the surety on Contractor’s faithful performance bond. 
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9. DELAYS  

a. The Contractor shall take reasonable precautions to foresee and prevent delays to the 
Work. When the Contractor foresees a delay event, and upon the occurrence of a delay 
event, the Contractor shall immediately notify the Project Manager of the probability or 
the actual occurrence of a delay, and its cause. With respect to all delays (compensable, 
excusable or inexcusable), the Contractor shall reschedule the Work and revise its 
operations, to the extent possible, to mitigate the effects of the delay. Within 15 days 
from the beginning of a delay the Contractor shall provide the Project Manager with a 
detailed written description of the delay, its cause, its impact and the Contractor’s 
mitigation plans. Failure to provide the notification required above waives the 
Contractor’s right to any additional time or compensation resulting from the delay for 
whatever cause. The Project Manager will investigate the facts and ascertain the extent 
of the delay, and the Project Manager’s findings thereon shall be final and conclusive, 
except in the case of gross error. An extension of time must be approved by the Project 
Manager to be effective, but an extension of time, whether with or without consent of 
the sureties, shall not release the sureties from their obligations, which shall remain in 
full force until the discharge of the contract.   

b. For inexcusable delays (delays caused by circumstances within the Contractor’s control, 
the control of its subcontractors or supplies of any tier, or within the scope of the 
Contractor’s contract responsibilities) the Contractor shall not be entitled to an 
extension of time or additional compensation for any loss, cost, damage, expense or 
liability resulting directly or indirectly from the inexcusable delay. 

c. For excusable delays (delays to completion of the Work within the time limits set forth 
in the Contract Documents directly caused by events beyond the control of both the 
Contractor and the Authority, which delay is not concurrent with an inexcusable delay 
and which could not have been avoided by the Contractor through reasonable 
mitigation measures). 

d. For compensable delays (delays to completion of the Work within the time limits set 
forth in the Contract Documents that could not be avoided by Contractor mitigation, 
caused directly and solely by the Authority or by causes within the exclusive control of 
the Authority, and which were not concurrent with any other type of delay) the Project 
Manager will grant the Contractor an extension of the time to perform under the 
Contract and compensation in an amount that represents the Contractor’s actual direct 
costs incurred as a direct result of the compensable delay. The Contractor may recover 
its direct costs only and may not recover (and waives) all other types of indirect, 
consequential, special and incidental damages. 

e. For concurrent delays (two or more independent causes of delay directly preventing the 
Contractor from completing the Work within the time limits set forth in the Contract 
Documents where the delays occur at the same time during all or a portion of the delay 
period being considered, and where each of the delays would have caused delay to the 
Contractor even in the absence of any of the other delays, and none of the delays could 
have been avoided by Contractor mitigations) the following rules apply:  
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i. One or more of the concurrent delays are excusable or compensable, then the 
period of concurrent delay will be treated as an excusable delay; and  

ii. All of the concurrent delays are inexcusable, then the period of concurrent delay 
will be inexcusable. 

10. TERMINATION  

a. Termination by the Authority for Cause: 

i. Authority may terminate the Contractor’s right to proceed under the Contract, in 
whole or in part, for cause at any time after the occurrence of any of the 
following events, each of which constitutes a default: 

1. The Contractor becomes insolvent or files for relief under the bankruptcy 
laws of the United States. 

2. The Contractor makes a general assignment for the benefit of its creditors or 
fails to pay its debts as the same become due. 

3. A receiver is appointed to take charge of the Contractor's property. 

4. The Contractor fails to supply skilled supervisory personnel, an adequate 
number of properly skilled workers, proper materials, or necessary 
equipment to prosecute the Work in accordance with the Contract 
Documents. 

5. The Contractor fails to make progress so as to endanger performance of the 
Work within the contractually required time. 

6. The Contractor disregards legal requirements of agencies having jurisdiction 
over the Work, the Contractor, or the Authority. 

7. The Contractor fails to provide the Authority with a written plan to cure an 
Authority identified default within five business days after the Authority’s 
request for a plan to cure; the Authority does not accept the Contractor’s 
plan for curing its default; or the Contractor does not fully carry out an 
accepted plan to cure. 

8. The Contractor abandons the Work. Abandonment is conclusively presumed 
when the Authority requests a written plan to cure a default and the 
Contractor does not submit the plan within five business days of the 
Authority’s request. 

9. The Contractor materially fails to meet its obligations in accordance with the 
Contract Documents. 

10. The Contractor is in default of any other material obligation under the 
Contract Documents.  

ii. If any of the above events occur, the Authority may, in its discretion, require that 
the Contractor submit a written plan to cure its default, which plan must be 
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provided to the Authority within 5 business days of the request and must include 
a realistic, executable plan for curing the noted defaults. 

iii. Upon any of the occurrences referred to in Article 18.a.i. above, the Authority 
may, at its election and by notice to the Contractor, terminate the Contract in 
whole or in part; accept the assignment of any or all of the subcontracts; and 
then complete the Work by any method the Authority may deem expedient. If 
requested by the Authority, the Contractor shall remove any part or all of the 
Contractor's materials, supplies, equipment, tools, and machinery from the site 
of the Work within seven days of such request; and, if the Contractor fails to do 
so, the Authority may remove or store, and after 90 days sell, any of the same at 
the Contractor's expense. 

iv. No termination or action taken by the Authority after termination shall prejudice 
any other rights or remedies of the Authority provided by law or by the Contract 
Documents. 

v. Conversion:  If, after termination for other than convenience, it is determined 
that the Contractor was not in default or material breach, or that the default or 
material breach was excusable, the rights and obligations of the parties shall be 
the same as if the termination had been issued for convenience pursuant to 
Article 18.b. below. 

b. Termination by the Authority for Convenience:  

i. The Authority may, at its option, and for its convenience, terminate the Contract 
at any time by giving written notice to the Contractor specifying the effective 
date of termination. Upon such termination, the Contractor agrees to comply 
with the notice and further agrees to waive any claims for damages, including 
loss of anticipated profits, on account of the termination; and, as the sole right 
and remedy of the Contractor, the Authority shall pay the Contractor as set forth 
below. 

ii. Upon receipt of a notice of termination for convenience, the Contractor shall, 
unless the notice directs otherwise, do the following: 

1. Immediately discontinue its performance of the Contract to the extent 
specified in the notice. 

2. Place no further orders or subcontracts for materials, equipment, services, 
or facilities, except as may be necessary for completion of a portion of the 
Work that is not discontinued or that is necessary for an orderly cessation of 
the Work. 

3. Promptly cancel, on the most favorable terms reasonably possible, all 
subcontracts to the extent they relate to the performance of the 
discontinued portion of the Work. 

4. Thereafter, do only such Work as may be necessary to preserve and protect 
Work already in progress and to protect materials, plants, and equipment in 
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transit to or on the site of performance. 

iii. Upon such termination for convenience, the Authority will pay to the Contractor 
the sum of the following: 

1. The amount of the contract sum allocable to the portion of the Work properly 
performed by the Contractor as of the effective date of termination, less sums 
previously paid to the Contractor. 

2. Previously unpaid costs of any items delivered to the project site that were 
already fabricated for subsequent incorporation into the Work. 

3. Any proven losses with respect to materials and equipment directly resulting 
from the termination. 

4. Reasonable demobilization costs. 

iv. The above reimbursement is the sole and exclusive remedy to which the 
Contractor is entitled in the event the contract is terminated for convenience; 
and the Contractor expressly waives any other claims, damages, demands, 
compensation or recovery related to this contract or project. The Contractor 
agrees to sign a general release incorporating this waiver. 
 

c. Effect of Termination:  Upon termination, the obligations of the Contract shall continue 
as to portions of the Work already performed and, subject to the Contractor's 
obligations under Article 18.b.ii, as to bona fide obligations assumed by the Contractor 
prior to the date of termination. 

d. Force Majeure:  If the contract is suspended or terminated by the Authority because 
Contractor’s performance is prevented or delayed by an event including an irresistible, 
superhuman cause, or by the act of public enemies of the State of California or of the 
United States (“Force Majeure”) , the Contractor will be paid for Work performed prior 
to the Force Majeure event at either (i) the unit prices named in the Contract; or (ii) in 
the event no unit prices are named, a sum equal to the percentage of the total contract 
amount that matches the percentage of the total contract Work performed prior to the 
Force Majeure event. 

11. DAMAGES 
All losses or damages to material or equipment to be furnished pursuant to the Contract 
Documents occurring prior to receipt and final acceptance of the Work shall be sustained by the 
Contractor. The Contractor shall sustain all losses arising from unforeseen obstructions or 
difficulties, either natural or artificial, encountered in the prosecution of the Work, or from any 
action of the elements prior to final acceptance of the work, or from an act or omission on the 
part of the Contractor not authorized by the Contract Documents. 

12. ORDER OF PRECEDENCE 

a. In the case of conflicts, errors, or discrepancies in any of the Contract Documents, the 
order of precedence is as follows. Within the same order of precedence, specific 
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requirements shall take precedence over general requirements. 

i. Approved Change Orders. 

ii. Addenda. 

iii. RFQ or RFP. 

iv. Referenced Standard Specifications and Drawings. 

v. Contractor’s Response Packet 

13. INDEMNIFICATION/RESPONSIBILITY  

a. Contractor shall indemnify, keep and save harmless the Authority and each of its 
directors, officers, agents and employees against any and all suits, claims or actions 
arising out of any of the following:  

i. Any injury to persons or property that may occur, or that may be alleged to have 
occurred, arising from the performance or implementation of this Contract; or  

ii. Any allegation that materials or services developed, provided or used for this Contract 
infringe or violate any copyright, trademark, patent, trade secret, or any other 
intellectual-property or proprietary right of any third party. 

b. Contractor further agrees to defend any and all such actions, suits or claims and pay all 
charges of attorneys and all other costs and expenses of defenses as they are incurred. 
If any judgment is rendered, or settlement reached, against the Authority or any of the 
other agencies or individuals enumerated above in any such action, Contractor shall, at 
its expense, satisfy and discharge the same.  

c. This indemnification shall survive termination or expiration of the Contract. 

14. PROHIBITION OF ASSIGNMENT  
The Contractor shall not assign, transfer, or otherwise dispose of any of its rights, duties or 
obligations under this Contract. 

15. NEWS RELEASES  
The Contractor, its employees, subcontractors, and agents shall not refer to the Authority, or 
use any logos, images, or photographs of the Authority for any commercial purpose, including, 
but not limited to, advertising, promotion, or public relations, without the Authority's prior 
written consent. Such written consent shall not be required for the inclusion of the Authority's 
name on a customer list.  

16. TRANSFER OF INTEREST 
Contractor shall not assign, transfer or otherwise substitute its interest in the Contract or any of 
the contract obligations without prior written consent from the Authority.  

17. SEVERABILITY 
Should any part of the Contract be declared by a final decision by a court or tribunal of 
competent jurisdiction to be unconstitutional, invalid or beyond the authority of either party to 
enter into or carry out, such decision shall not affect the validity of the remainder of the 
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Contract, which shall continue in full force and effect, provided that the remainder of the 
Contract can be interpreted to give effect to the intentions of the parties. 

18. COVENANT AGAINST GRATUITIES  
The Contractor warrants that no gratuities (in the form of entertainment, gifts, or otherwise) 
were offered or given by the Contractor, or any agent or representative of the Contractor, to 
any officer or employee of the Authority with a view toward securing the Contract or securing 
favorable treatment with respect to any determinations concerning the performance of the 
Contract. For breach or violation of this warranty, the Authority shall have the right to 
terminate the Contract, either in whole or in part, and any loss or damage sustained by the 
Authority in procuring on the open market any items which Contractor agreed to supply shall 
be borne and paid for by the Contractor. The rights and remedies of the Authority provided in 
this clause shall not be exclusive and are in addition to any other rights and remedies provided 
by law or in equity. 

19. RIGHTS AND REMEDIES OF THE AUTHORITY 
The rights and remedies of the Authority provided herein shall not be exclusive and are in 
addition to any other rights and remedies provided by law or under the Contract. 

20. WAIVER OF RIGHTS 
Any action or inaction by the Authority or the failure of the Authority on any occasion, to 
enforce any right or provision of the Contract, shall not be construed to be a waiver by the 
Authority of its rights and shall not prevent the Authority from enforcing such provision or right 
on any future occasion. Rights and remedies are cumulative and are in addition to any other 
rights or remedies that the Authority may have at law or in equity. 

21. CONFIDENTIALITY  
Contractor agrees to maintain in confidence and not disclose to any person or entity, without 
the Authority's prior written consent, any trade secret or confidential information, knowledge 
or data relating to the products, process, or operation of the Authority. Contractor further 
agrees to maintain in confidence and not to disclose to any person or entity, any data, 
information, technology, or material developed or obtained by Contractor during the term of 
the Contract. The covenants contained in this paragraph shall survive the termination of this 
Contract for whatever cause. 
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RFP - EXHIBIT D 
  

SPECIFICATIONS FOR OPERATIONS 
RFP No. 24-03: Forest Projects Plan (Phase 1) Arbor 

 
[These Specifications for Operations will be included as an exhibit to the General Services 

Agreement(s) entered into with selected contractor(s)] 
 
 

The following Specifications for Operations apply to activities under this Contract. 
 
1. Project Map (Map). This is the boundary of the Treatment Units as shown on the Map and designated on 

the ground. The following are identified on the Map as applicable:  
a) Identified patented claims.  
b) Boundaries of all treatment units. 
c) Areas where leave trees are marked to be left uncut. 
d) Roads where use is prohibited or restricted. 
e) Roads and trails to be kept open. 
f) Improvements to be protected. 
g) Locations of known wildlife or plant habitat and cave resources to be protected. 
h) Locations of areas known to be infested with specific invasive species of concern. 
i) Streamcourses to be protected. 
j) Locations of meadows requiring protection. 
k) Locations of wetlands requiring protection. 

2. Control of Operations. Under this Contract, “Contractor’s Operations” shall include activities of or use of 
equipment of the Contractor, the Contractor’s employees, agents, subcontractors, or their employees or 
agents, acting in the course of their employment in operations hereunder on national forest lands or 
within U.S. Forest Service protection boundary (unless acting under the immediate supervision of U.S. 
Forest Service).  

Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of any 
required UMWRA designation of work on the ground and the performance of other U.S. Forest Service 
work shall not be such as to cause unnecessary delay to Contractor. 

All elements of Contractor’s proposal provided pursuant to this project’s Request for Proposal and 
accepted by UMRWA are binding under this Contract. 

3. Annual Operations Plan. Contractor shall schedule and conduct operations so that they do not conflict 
with operations being conducted under existing contracts within the Project Area. Contractor shall reach 
agreement on operations with other contractors or adjust operations to eliminate the conflict. 

Annually, prior to the start of operations or by April 1, whichever is earlier, Contractor shall provide an 
operating schedule detailing Contractor’s proposed start date, anticipated production rate, equipment, 
workforce, and planned dates for completion of work to occur in the current operating field season. Such 
schedule shall be approved by UMRWA and be subject to modifications necessitated by weather or 
unforeseen circumstances.  

4. Wildlife Restrictions. Unless otherwise directed by UMRWA pursuant to requirements of the Forest 
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Service or U.S. Fish and Wildlife Service, all units that fall within wildlife Controlled Areas as designated on 
the Project Map:    

a) Controlled Area CA-3: No Operations between March 1 and August 31, inclusive. 

b) Controlled Area CA-4: No Operations between February 15 and September 15, inclusive. 

c) Controlled Area CA-5: Areas flagged with pink and black striped flagging where Hand Thinning up 
to maximum 6 inches dbh required. 

5. Use of Roads by the Contractor.  Contractor is/are authorized to use existing National Forest system roads 
when such use will not cause damage to the roads or National Forest resources.  UMRWA and the Forest 
Service will determine if such use will not cause damage to the roads or National Forest resources.   

6. Snow Removal. If Contractor removes snow from roads, such work shall be done with UMRWA approval 
and in a manner that will protect roads and adjacent resources. 

Snow berms shall be removed or placed to avoid accumulation of melt water on the road and prevent 
water concentration on erosive slopes or soils. 

Snow must not be removed to the road surface. A minimum 6-inch snow depth must be left to protect 
roadway. If the road surface is damaged, Contractor shall replace lost surface material and repair 
structures damaged in blading operations. 

7. Protection of Residual Trees.  Contractor’s operations shall not unnecessarily damage young growth or 
other trees to be reserved.  

8. Protection of Buried Utilities. Contractor shall contact the Underground Service Alert of Northern 
California and Nevada at 811 or 800-642-2444 prior to operations to request the known locations of buried 
utilities be marked to avoid unintentional damage. 

9. Safety.  Contractor’s operations shall facilitate UMRWA’s safe and practical inspection of Contractor’s 
operations and conduct of other official duties on the Project Area.  Contractor has/have all responsibility 
for compliance with safety requirements for Contractor’s employees.  

When operations are in progress adjacent or on Forest Service controlled roads and trails open to public 
travel, Contractor shall furnish, install, and maintain all temporary traffic controls that provide the user 
with adequate warming of hazardous or potentially hazardous conditions associated with operations 
occurring in the area.  The parties shall agree to a specific traffic control plan prior to commencement of 
work.  Devices shall be appropriate to current conditions and shall be covered or removed when not 
needed.  

During periods of general recreation activity within Project Area or vicinity, UMRWA may restrict road 
construction, timber cutting, yarding, and other harvesting operations to days other than Saturdays, 
Sundays, and holidays.   

PROJECT OPERATIONS SIGNING STANDARDS 

All signs must be manufactured & installed as specified in the FHWA “Manual on Uniform Traffic Control 
Devices” (MUTCD) & FS publication “Standards for Forest Service Signs & Posters” ( EM 7100-15). 

   SIGN STANDARDS  

SHAPE & COLOR: Generally, signs for logging and maintenance operations are either diamond-shaped or 
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rectangular.  All signs are reflective orange background with black legend and border unless shown 
otherwise. Handpainted, homemade signs are not legal. Fluorescent paint is not reflectorized.  

  
SUBSTRATE:  Sign substrate material  may be High Density Overlay (HDO) Plywood, Aluminum, Fiberglass 
Reinforced Plastic,  Corrugated Plastic or Roll-up Fabrics. 

 
SIGN SIZE:  Sign size is a factor of speed and MUTCD  & FS standards. Where conditions of speed, volume, 
or special hazard require greater visibility or emphasis, larger signs should be used. Minimum sizes for the 
most common signs can be found in Figure 4.  Refer to the EM-7100-15 for additional sign sizes.  

  
LEGEND:  All lettering shall be Series “C” alphabet, conforming to Standard  Alphabets for Highway Signs. 
Letter size is also a function of speed - use letter size and word messages as specified in MUTCD and EM-
7100-15.  

  SIGN PLACEMENT 

Signs are to be installed in locations as agreed to in the traffic control plan. All signs are to be removed, 
covered, or folded when operations are not in progress or the sign message is not applicable.   Signs 
should  generally be located on the right-hand side of the roadway.  When special emphasis is needed, 
signs may be placed on both the left and right sides of the road. Sign message shall be clearly visible to 
road users, mounted on posts or portable sign stands.  

                                                                                                              

 
         Figure 1: Sign Placement Dimensions 
 

   
Figure 2: A Portion of MUTCD TABLE II-1 

 
SIGN SUPPORTS 

POSTS:   Signs are to be mounted on separate posts. Supplemental signs such as Speed Advisory plates are to 
be mounted on the same post as the primary sign. Do not mount signs on trees or other signs.  Posts may be 
wood, metal, carsonite or similar material. Where sign supports cannot be sufficiently offset from the road 
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             LATERAL CLEARANCE  
From the edge of the road - 2 foot minimum, where
slope limits to less than 6 feet. 6-12 foot preferred.  
 
                       HEIGHT
                  Minimum of 7 feet, 
measured from the bottom of the sign to the 
near edge of the travelway. The height to the
bottom of a supplemental sign mounted below 
the primary sign will be 6 feet. 

_________________________________________________________________
   Posted or                                      Decelaration to listed advisory speed
85 percentile                                                             MPH
speed  MPH
______________________________________________________________________________

10 20 30 40 50
_________________________________________________________________________________________________________________________________

20 NA
25 100
30 150 100
35 200 175
40 275 250 175
45 350 300 250
50 425 400 325 225
55 500 475 400 300
60 575 550 500 400 300
65 650 625 575 500 375

_______________________________________________________________________________

                PLACEMENT DISTANCE
 Signs must be located 100-500 feet prior to the activity,
(both ends if a through road) and maintained at that distance.
This distance is based on speed.  Refer to Figure 2 , Table II-1,
MUTCD, a portion of which is reproduced here, to determine 
correct placement distance.  
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edge, supports will meet breakaway standards.  Single wood posts with  less than 24 square inches do not 
require breakaway design. 
 
TEMPORARY/PORTABLE SUPPORTS:  Portable supports may be used for short-term, short-duration, and 
mobile conditions.  MUTCD defines this time period as one work shift, 12 hours or less. All portable supports 
must meet MUTCD  standards, including breakaway.  These must be a minimum of 1 foot above the road 
surface or more if visibility requires it.  

                                          
 Figure 3: Examples of Temporary/Portable Supports 

 
SIGNS 

 
The following signs meet the intent of the Safety standard. This is not a complete listing of signs that 

may be needed.  
 

                                      
       FG20-1-48*      FG20-2-48       FG20-3-42*  FG20-3a-42       FW22-3-
30  
        

                                                                   
 FW20-1-30*      W21-3-30*    FW21-4a-30            FW11-7-24      W22-1-36* 
 

                                                                         
   FW8-6-24       FW11-9a-24                 W7-3a-24*             W13-1-18**       W20-7aP-24* 
 

      * Specify Distance         ** Specify Speed 
 

                                                                        
                   BM-L-O                                BM-R-O 

 
Barricade Markers (See MUTCD for length and stripe size) 
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10. Accident and Injury Notification. Contractor shall notify UMRWA of any lost time personal injury accident 
or any accident or vandalism resulting in personal property damage over $400 in value that occurs as a 
result of or is associated with Contractor’s Operations. 

Contractor shall notify UMRWA within 8 hours of any personal injury accident.  For vandalism and personal 
property accidents, Contractor shall notify UMRWA at the same time notification is given to the state and 
local law enforcement authorities. 

Contractor shall take all reasonable measures after an accident or vandalism event to preserve the scene 
of the incident and provide information to facilitate a Forest Service investigation. 

11. Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, soil, 
and water by Contractor’s operations.  Precautions shall include if facilities for employees are established 
on the Project Area, they shall be operated in a sanitary manner.  The parties shall agree to the cleanup 
and restoration of a polluted site.  Contractor shall maintain all equipment operating on Project Area in 
good repair and free of abnormal leakage of lubricants, fuel, coolants, and hydraulic fluid. Contractor shall 
not service tractors, trucks, or other equipment on National Forest lands where servicing is likely to result 
in pollution to soil or water.  Contractor shall furnish oil-absorbing mats for use under all stationary 
equipment or equipment being serviced to prevent leaking or spilled petroleum-based products from 
contaminating soil and water resources. Contractor shall remove from National Forest lands all 
contaminated soil, vegetation, debris, vehicle oil filters (drained of free-flowing oil), batteries, oily rags, 
and waste oil resulting from use, servicing, repair, or abandonment of equipment.  

12. Prevention of Oil Spills. If Contractor maintain(s) storage facilities for oil or oil products on the Project 
Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil 
products does not enter any stream or other waters of the United States or any of the individual States. If 
the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor 
shall prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA 
requirements (40 CFR 112), including certification by a registered professional engineer.  Contractor shall 
notify the UMRWA and appropriate agencies of all reportable (40 CFR 110) spills of oil or oil products on or 
in the vicinity of the Project Area that are caused by Contractor’s employees, agents, contractors or their 
employees or agents, directly or indirectly, as a result of Contractor’s operations.  Contractor will take 
whatever initial action may be safely accomplished to contain all spills.  

13. Hazardous Substances.  Contractor shall notify the National Response Center, UMRWA,  and Forest 
Service principal contact of all releases of reportable quantities of hazardous substances on or in the 
vicinity of the Project Area that are caused by Contractor’s employees, agents, contractors or their 
employees or agents, directly or indirectly, as a result of Contractor’s operations, in accordance with 40 
CFR 302. 

14. Cleaning Equipment.  In order to prevent the spread of noxious weeds into the Project Area, Contractor 
shall be required to clean all off-road equipment prior to entry on to the Project Area.  This cleaning shall 
remove all soil, plant parts, seeds, vegetative matter, or other debris that could contain or hold seeds.  
Only equipment so cleaned and inspected by UMRWA will be allowed to operate within the Project Area.  
All subsequent move-ins of equipment to the Project Area shall be treated in the same manner as the 
initial move in.  “Equipment” includes all logging, mastication, and construction machinery, except for log 
trucks, chip vans, service vehicles, water trucks, pickup trucks, cars, and similar vehicles. 

Contractor shall employ whatever cleaning methods are necessary to ensure that off-road equipment is 
free of noxious weeds.  Equipment shall be considered free of soil, seed, and other such debris when a 
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visual inspection does not disclose such material.  Disassembly of equipment components or specialized 
inspection tools is not required. 

As agreed, upon, UMRWA shall inspect equipment at cleaning location. 

New infestations of noxious weeds, of concern to Forest Service and identified by either UMRWA or 
Contractor, on the Project Area or on the haul route, shall be promptly reported to the other party.  
Contractor and UMRWA shall agree on treatment methods to reduce or stop the spread of noxious weeds 
when new infestations are found.  A current list of noxious weeds of concern to Forest Service is available 
at each Forest Service office. 

15. Protection of Streamcourses.  Contractor’s Operations shall be conducted to prevent debris from entering 
streamcourses, except as may be authorized under paragraph (d). In event Contractor cause(s) debris to 
enter streamcourses in amounts that may adversely affect the natural flow of the stream, water quality, or 
fishery resource, Contractor shall remove such debris as soon as practicable, but not to exceed 2 days, and 
in an agreed manner that will cause the least disturbance to streamcourses.  

a) Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross 
Streamcourses. Such facilities shall be of sufficient size and design and installed in a manner to provide 
unobstructed flow of water and to minimize damage to streamcourses. Trees or products shall not be 
otherwise hauled or yarded across streamcourses unless fully suspended.  

b) Wheeled or track-laying equipment shall not be operated in streamcourse buffers, except at crossings 
agreed to by Contractor and UMRWA or as essential to construction or removal of culverts and 
bridges. 

c) Flow in streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s 
planned construction and UMRWA gives written authorization. Such flow shall be restored to the 
natural course as soon as practicable and, in any event, prior to a major storm runoff period or runoff 
season. 

16. Erosion Prevention and Control.  Contractor’s operations shall be conducted reasonably to minimize soil 
erosion.  Equipment shall not be operated when ground conditions are such that excessive damage will 
result.  Contractor shall adjust the kinds and intensity of erosion control work done, to ground conditions 
and weather conditions and the need for controlling runoff.  Erosion control work shall be kept current 
immediately preceding expected seasonal periods of precipitation or runoff.   

Prior to and during periods of accelerated water runoff, especially during the spring runoff and periods of 
heavy rainfall, commensurate with its use, Contractor shall inspect and open culverts and drainage 
structures, construct special cross ditches for road runoff, and take other reasonable measures needed to 
prevent soil erosion and siltation of streams. 

Unless otherwise agreed in writing, Contractor shall complete erosion prevention and control work, 
including streamcourse protection, within 15 calendar days after completion of skidding and/or yarding 
operations for each landing. 

Designation of on the ground work shall be done as promptly as feasible unless it is agreed that the 
location of such work can be established without marking on the ground. 

When operations are active, erosion control work will be kept current and will be completed as soon as 
practicable. 
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17. Protection of Land Survey Monuments. Contractor shall protect all known survey monuments, and 
bearing trees against avoidable destuction, obliteration, or damage during Contractor’s operations. If any 
known monuments are, corners, or accessories are destroyed, obliterated, or damaged by Contractor’s 
operations, Contractor shall hire the appropriate county surveyor or a registered land surveyor to 
reestablish or restore at the same location the monuments, corners or accessories.  Such surveyors shall 
use procedures in accordance with the Bureau of Land Management “Manual of Instructions for the 
Survey of the Public Lands of the United States” for General Land Office surveys and in accordance with 
State law for others.  Contractor shall record such survey in appropriate county records. 

18. Protection of Improvements. So far as practicable, Contractor shall protect specified roads and other 
improvements (such as roads, trails, telephone lines, ditches, and fences):  

a) Existing in the operating area, and 

b) Determined to have a continuing need or use.  

Contractor shall keep roads and trails needed for fire protection or other purposes and designated on the 
Map reasonably free of equipment and products, slash, and debris resulting from Contractor’s operations. 
Contractor shall make timely restoration of any such improvements damaged by Contractor’s operations 
and, when necessary because of such operations, shall move such improvements. 

19. Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in 
meadows shown on the Map. Vehicular or other equipment shall not be used on meadows, except where 
roads, landings, and tractor roads are approved.  Unless otherwise agreed, trees felled into meadows shall 
be removed by hand. Resulting slash shall be removed where necessary to protect cover, soil, and water. 

20. Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on the Map. 
Vehicular or other equipment shall not be used in such wetlands, except where roads, landings, and 
tractor roads are approved.  

21. Current Operating Areas. Where project work is in progress but not completed, unless agreed to 
otherwise, Contractor shall, before operations cease annually, remove all temporary log culverts and 
construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities needed to 
control erosion. Such protection shall be provided, for all disturbed, unprotected ground that is not to be 
disturbed further prior to end of operations each year, including roads and associated fills, tractor roads, 
skid trails, and fire lines. When weather permits operations, Contractor shall keep such work on any 
additional disturbed areas as up to date as practicable.  

22. Erosion Control Structure Maintenance. During the period of this Contract, Contractor shall provide 
maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but 
not for more than one year after their construction.  

23. Fire Precautions and Control  

a) Plans. Prior to initiating Contractor’s operations during Fire Precautionary Period, Contractor shall file 
with UMRWA a Fire Prevention and Control Plan providing for the prevention and control of fires on 
the Project Area and other areas of Contractor’s Operations. Such plan shall include a detailed list of 
personnel and equipment at Contractor disposal for implementing the plan. This requirement may be 
met by preparing a single plan for more than one Contract.  

b) Fire Precautions. Specific fire precautionary measures listed in this Appendix shall be applicable 
during Contractor’s Operations in “Fire Precautionary Period” described. The dates of Fire 
Precautionary Period may be changed by agreement, if justified by unusual weather or other 
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conditions. Required tools and equipment shall be kept in serviceable condition and immediately 
available for fire fighting at all times during Contractor’s operations in Fire Precautionary Period.  

c) Substitute Precautions.  UMRWA may authorize substitute measures or equipment, or waive specific 
requirements by written notice, if substitute measures or equipment will afford equal protection or 
some of the required measures and equipment are unnecessary. 

d) Emergency Precautions.  UMRWA or Forest Service may require the necessary shutting down of 
equipment on portions of Contractor’s Operations, as specified by the emergency fire precautions 
schedule.  Under such conditions, after Contractor cease(s) active operations, Contractor shall release 
for hire by Forest Service, if needed, Contractor’s shutdown equipment for fire standby on the Project 
Area or other areas of Contractor’s Operations and personnel for fire standby or fire patrol, when such 
personnel and equipment are not needed by Contractor for other fire fighting or protection from fire. 
Equipment shall be paid for at fire fighting equipment rates common in the area or at prior agreed 
rates and, if Contractor request(s), shall be operated only by personnel approved by the Contractor. 
Personnel so hired shall be subject to direction and control by Forest Service and shall be paid by 
Forest Service at fire fighting rates common in the area or at prior agreed rates.  

e) Fire Precautionary Period and Fire Precautions. Specific fire precautionary measures are set forth 
below.  Upon request of UMRWA, Contractor shall permit and provide an individual to assist in 
periodic testing and inspection of required fire equipment.  Contractor shall promptly remedy 
deficiencies found through such inspecting and testing. 

The following requirements shall apply during the period May 1- December 1 and during other such 
periods as specified by UMRWA.   

i. See FIRE PLAN below 

24. Fire Control.   Contractor shall, both independently and in cooperation with Forest Service, take all 
reasonable and practicable action to prevent and suppress fires resulting from Contractor’s Operations 
and to suppress any forest fire on Project Area. Contractor’s independent initial fire suppression action on 
such fires shall be immediate and shall include the use of all necessary personnel and equipment at 
Contractor’s disposal on Project Area or within the distance of Project Area: (Initial fire suppression within 
25 road miles, and fire suppression reinforcement within 100 miles). 

a) The Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether 
on or off Project Area or any other forest fire on Project Area, has not been suppressed by initial 
action and appreciable reinforcement strength is required, UMRWA may require further actions by 
Contractor until such fire is controlled and mopped up to a point of safety. Such actions may include 
any or all of the following as necessary to fight such fire:  

b) Suspend Operations. To suspend any or all of Contractor’s Operations.  

c) Personnel. To release for employment by Forest Service any or all of Contractor’s personnel engaged 
in Contractor’s Operations or timber processing within the distance of Project Area: (25 Road miles). 
Any organized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall 
be paid at Forest Service standard emergency fire fighting rates.  

d) Equipment. To make available for Forest Service rental at fire fighting equipment rates common in the 
area or at prior agreed rates any or all of Contractor’s equipment suitable for fire fighting and 
currently engaged in Contractor’s Operations within the distance of Project Area: (100 Road miles). 
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Equipment shall be operated only by personnel approved by Contractor, if so requested by 
Contractor.  

e) Operations Fire.  An “Operations Fire” is a fire caused by Contractor’s Operations, in the course of 
fulfilling the Contract, other than a Negligent Fire.  

Contractor agrees to reimburse UMWRA for the cost for each Operations Fire, subject to a maximum 
of the dollar amount stated herein. The cost of Contractor’s actions, supplies, and equipment on any 
such fire provided pursuant to this Contract, or otherwise at the request of UMRWA or Forest Service, 
shall be credited toward such maximum. If Contractor’s actual cost exceeds its fire liability limit stated 
herein, Forest Service, through UMRWA, shall reimburse Contractor for the excess. 
 
Maximum Amount of Contractor's Obligation per Operation's Fire.  

Maximum Amount:  $36,100 
 

f) Negligent Fire.   A “Negligent Fire” is a fire caused by carelessness or fault of Contractor’s Operations, 
including, but not limited to, one caused by smoking by persons engaged in Contractor’s Operations 
during the course of their service, or during rest or lunch periods; or if Contractor’s failure to comply 
with the requirements of 17. Fire Precautions and Control results in a fire starting or permits a fire to 
spread. Damages and the cost of suppressing Negligent Fires shall be borne by Contractor. 

FIRE PLAN 

1. SCOPE: 

The provisions set forth below outline the responsibility for fire prevention and suppression activities 
and establish a suppression plan for fires within the Contract area.  The Contract area is delineated by 
map in the Contract.  The provisions set forth below also specify conditions under which Contract 
activities will be curtailed or shut down.   

2. RESPONSIBILITIES: 

A. Contractor 

(1) Shall abide by the requirements of this Fire Plan.  

(2) Shall take all steps necessary to prevent his/her employees, subcontractors and their 
employees from setting fires not required in completion of the Contract, shall be responsible for 
preventing the escape of fires set directly or indirectly as a result of Contract operations, and shall 
extinguish all such fires which may escape. 

(3) Shall permit and assist in periodic testing and inspection of required fire equipment.  
Contractor shall certify compliance with specific fire precautionary measures in the fire plan, before 
beginning operations during Fire Precautionary Period and shall update such certification when 
operations change.   

(4) Shall designate in the Fire Plan and furnish on Contract Area, during operating hours, a 
qualified fire supervisor authorized to act on behalf of Contractor in fire prevention and 
suppression matters. 

B. UMRWA 
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UMRWA may conduct one or more inspections for compliance with the Fire Plan.  The number, 
timing, and scope of such inspections will be at the discretion of personnel responsible for Contract 
administration.  Such inspections do not relieve the Contractor of responsibility for correcting 
violations of the fire plan or for fire safety in general. 

3. DEFINITIONS: 

Active Landing:  A location the Contractor may be skidding logs into, or performing other 
operations such as delimbing, log manufacturing, and chipping logs.  Except for EV and E days, 
loading logs or stockpiling chips only, on a cleared landing, does not constitute an Active Landing. 

Hot Saw:  A harvesting system that employs a high-speed (>1100 rpm) rotating felling head, i.e., full 
rotation lateral tilt head. 

Mechanical Operations:  The process of felling, skidding, chipping, shredding, masticating, piling, 
log processing and/or yarding which requires the use of motorized power which includes, 
chainsaws, chippers, motorized carriages, masticators, stroke delimbers, skidders, dozers etc. 

4. TOOLS AND EQUIPMENT: 

The Contractor shall comply with the following requirements during the fire precautionary period, as 
defined by unit administering contracts: 

The Fire Precautionary Period is set by the State of California which is April 1 through December 
1 of any year. 

A.  Fire Tools and Equipment:  Contractor shall meet minimum requirements of Section 4428 
of the California Public Resources Code (C.P.R.C.). Fire tools kept at each operating landing shall be 
sufficient to equip all employees in the felling, yarding, loading, chipping, and material processing 
operations associated with each landing.  Fire equipment shall include two tractor headlights for 
each tractor dozer used in Contractor's Operations.  Tractor headlights shall be attachable to each 
tractor and served by an adequate power source. All required fire tools shall be maintained in 
suitable and serviceable condition for firefighting purposes. 

Trucks, tractors, skidders, pickups and other similar mobile equipment shall be equipped with and 
carry at all times a size 0 or larger shovel with an overall length of not less than 46 inches and a 2-
1/2 pound axe or larger with an overall length of not less than 28 inches. 

B.  Fire Extinguishers:  Contractor shall equip each internal combustion fuel truck with a fire 
extinguisher for oil and grease fires (4-A:60-B:C). 

Skidders and tractors shall be equipped with a minimum 5-BC fire extinguisher. 

All Fire Extinguishers shall be mounted, readily accessible, properly maintained and fully charged. 

Contractor shall equip each mechanized harvesting machine with hydraulic systems, powered by an 
internal combustion engine (chipper, feller/buncher, harvester, forwarder, hot saws, stroke 
delimber, etc.), except tractors and skidders, with at least two 4-A:60-B:C fire extinguishers or 
equivalent. 

C.  Spark Arresters and Mufflers:  Contractor shall equip each internal combustion engine 
with a spark arrester, except for motor vehicles equipped with a maintained muffler as defined in 
C.P.R.C. Section 4442.  Spark Arresters shall be a model tested and approved under Forest Service 
Standard 5100-1a as shown in the. National Wildlife Coordinating Group Spark Arrester Guide, 
Volumes 1 and 2, and shall be maintained in good operating condition.  Every motor vehicle subject 
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to registration shall at all times be equipped with an adequate exhaust system meeting the 
requirements of the California Vehicle Code. 

D.  Power Saws:  Each power saw shall be equipped with a spark arrester approved according 
to C.P.R.C. Section 4442 or 4443 and shall be maintained in effective working order.  An 
Underwriters Laboratories (UL) approved fire extinguisher containing a minimum 14 ounces of fire 
retardant shall be kept with each operating power saw.  In addition, a size 0 or larger shovel with 
an overall length of not less than 38 inches shall be kept with each gas can but not more than 300 
feet from each power saw when used off cleared landing areas. 

E.  Tank Truck or Trailer:  Unless waived in writing by the Forest Service, Contractor shall 
provide a water tank truck or trailer on or in proximity to Contract Area during Contractor's 
Operations hereunder during Fire Precautionary Period.  When Project Activity Level B or higher is 
in effect, a tank truck or trailer shall be on or immediately adjacent to each active unit. See Section 
6 for specific Contract requirements.   

The tank shall contain at least 300 gallons of water available for fire suppression.  Ample power and 
hitch shall be readily available for promptly and safely moving tank over roads serving Contract 
Area.  Tank truck or trailer shall be equipped with the following: 

(1) Pump, which at sea level, can deliver 23 gallons per minute at 175 pounds per square inch 
measured at the pump outlet.  Pumps shall be tested on Contract Area using a 5/16-inch 
orifice in the Forester One Inch In-Line Gauge test kit.  Pump shall meet or exceed the 
pressure value in the following table for nearest temperature and elevation: 
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The pump outlet shall be equipped with 1-1/2 inch National Standard Fire Hose thread.  A 
bypass or pressure relief valve shall be provided for other than centrifugal pumps.   

(2) 300 feet of 3/4-inch inside diameter rubber-covered high-pressure hose mounted on live reel 
attached to pump with no segments longer than approximately 50 feet, when measured to 
the extreme ends of the couplings.  Hose shall have reusable compression wedge type 1-inch 
brass or lightweight couplings (aluminum or plastic).  One end of hose shall be equipped with 
a coupling female section and the other end with a coupling male section.  The hose shall, 
with the nozzle closed, be capable of withstanding 200 PSI pump pressure without leaking, 
distortions, slipping of couplings, or other failures.   

(3) A shut-off combination nozzle that meets the following minimum performance standards 
when measured at 100 P.S.I. at the nozzle:  
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 G.P.M. Horizontal 
Range 

Straight Stream 10 38 feet 
Fog Spray 6 - 20 N/A 

(4) Sufficient fuel to run the pump at least 2 hours and necessary service accessories to facilitate 
efficient operation of the pump.  

(5) When Contractor is using Hot Saws or Masticators, an additional 250 feet of light weight 
hose, approved by UMRWA or the Forest Service, shall be immediately available for use and 
be capable of connecting to the 300 feet of hose and appurtenances in (2) and (3) above. 

This equipment and accessories shall be deliverable to a fire in the area of operations and is 
subject to the requirements for each specific activity level identified in Section 6.  

F.  Compressed Air Foam System:   A Compressed Air Foam System (CAFS) is a fire 
suppression system where compressed air is added to water and a foaming agent.  By agreement, 
Contractor may substitute a CAFS or functional equivalent in lieu of the tank truck, trailer or fire 
extinguishers, provided it meets or exceeds the following specifications and requirements: 

1. Variable foam expansion ratio – 10:1 to 20:1. 

2. Units shall be kept fully charged with air; water and foam concentrate as recommended by 
the manufacturer and have the appropriate tools to service the system. 

3. The unit shall contain enough energy to empty tank and clear hose prior to exhausting 
propellent. 

4. The unit shall be capable of being completely recharged within 10 minutes. 

5. When used on cable yarding landings, the unit shall be outfitted for immediate attachment 
to carriage and transported without damage to the unit. 

Fire extinguishers required for Hot Saws, Masticators and similar equipment identified in Section 4 
B. above may be substituted with a 3-gallon CAFS. 

Tank truck, trailer or equivalent may be substituted with a 30 Gallon CAFS with at least 550 feet of 
one inch hose and an adjustable nozzle with enough water, air and foam concentrate for at least 
one recharge. 

This equipment and accessories shall also be deliverable to a fire in the area of operations and 
subject to the requirements for each specific activity level identified in Section 6. 

5. GENERAL 

A. State Law:  In addition to the requirements in this Fire Plan, the Contractor shall comply with all 
applicable laws of the State of California.  In particular, see California Public Resource Codes. 

B. Permits Required:  The Contractor must secure a special written permit from the Forest Service 
District Ranger or designated representative before burning, welding or cutting metal or starting 
any warming fires.  If Contract requires Blasting and Storing of Explosives and Detonators, an 
Explosives Permit may be required pursuant to the California Health and Safety Code, Section 
12101. 

C. Smoking:  Smoking shall not be permitted during fire season, except in a barren area or in an area 
cleared to mineral soil at least three feet in diameter.  In areas closed to smoking, UMRWA may 
approve special areas to be used for smoking.  The Contractor shall sign designated smoking areas. 
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Contractor shall post signs regarding smoking and fire rules in conspicuous places for all employees 
to see.  Contractor's supervisory personnel shall require compliance with these rules. Under no 
circumstances shall smoking be permitted during fire season while employees are operating light or 
heavy equipment, or walking or working in grass and woodlands. 

E. Storage and Parking Areas.  Equipment service areas, parking areas, and gas and oil storage areas 
shall be cleared of all flammable material for a radius of at least 10 feet unless otherwise specified 
by local administrative unit.  Small mobile or stationary internal combustion engine sites shall be 
cleared of flammable material for a slope distance of at least 10 feet from such engine.  UMRWA 
shall approve such sites in writing. 

F. Reporting Fires:  As soon as feasible but no later than 15 minutes after initial discovery, Contractor 
shall notify Forest Service of any fires on Contract Area or along roads used by Contractor.  
Contractor's employees shall report all fires as soon as possible to UMWRA and any of the 
following Forest Service facilities and/or personnel listed below, but not necessarily in the order 
shown: 

 Name Office Address Office telephone 
Dispatch 
Center 

Office 
24 Hour 

N/A 530-644-0200 

Nearest 
FS Station 

Amador R.D 26820 Silver Drive, 
Pioneer, CA 95666 

209-259-3774 

Inspector TBD   
UMRWA Richard Sykes Valley Springs 510-390-4035 
District Ranger Linda Helm 26820 Silver Drive, 

Pioneer, CA 95666 
209-295-5910 

When reporting a fire, provide the following information: 
 Your Name 
 Call back telephone number 
 Project Name 
 Location:  Legal description (Township, Range, Section); and Descriptive location 

(Reference point) 
 Fire Information: Including Acres, Rate of Spread and Wind Conditions. 

G. Communications:  Contractor shall furnish a serviceable telephone, radio-telephone or radio 
system connecting each operating side with Contractor's headquarters.  When such headquarters is 
at a location which makes communication to it clearly impractical, UMRWA may accept a 
reasonable alternative location.  The communication system shall provide prompt and reliable 
communications between Contractor's headquarters (or agreed to alternative) and UMRWA via 
commercial or telephone. 

H. Fire Patrolperson:  Contractor shall furnish a qualified fire patrolperson each operating day when 
Project Activity Level C or higher is in effect.  When on duty, sole responsibility of patrolperson shall 
be to patrol the operation for prevention and detection of fires, take suppression action where 
necessary and notify UMWRA and the Forest Service as required.  This Fire patrol is required on 
foot, unless otherwise agreed.  By agreement, one patrolperson may provide patrol on this and 
adjacent projects.   

The Contractor shall, prior to commencing work, furnish the following information relating to key 
personnel: 
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Title Name Telephone Number 
Fire Supervisor   
Fire Patrolperson   

 
I. Clearing of Fuels:   Contractor shall clear away, and keep clear, fuels and logging debris as follows: 

Welding equipment and stationary log 
loaders, yarders and other equipment 
listed in California State Law: 

10 feet slope radius 

6. EMERGENCY PRECAUTIONS   

The USFS is in the process of modifying the Project Activity Level herein for California, Region 5. The 
changes, once adopted by the USFS shall be made a part of this contract pursuant to General 
Requirements 7. Changes. 

Contractor's Operations shall conform to the limitations or requirements in the Project Activity Level (PAL) 
table below or as revised by the USFS. Project Activity Levels applicable to this project shall be the 
predicted activity levels for the Fire Danger Rating Area(s), or fire weather station(s) stated herein. 

Fire Danger Rating Area/Fire Weather Station for Project 
(Forest Service) 

FORESTWIDE AVG 

The Forest Service, in its sole discretion, may change the predicted activity level if the current fire 
suppression situation, weather and vegetation conditions warrant an adjustment.  If practicable, Forest 
Service will determine the following day’s activity level by 6:00 PM.  Contractor shall obtain the predicted 
Project Activity Level from the appropriate Ranger District Office before starting work each day. 

Phone Number or Website to obtain Predicted Activity 
Levels: 

530-295-5699  
(Eldorado Dispatch) 

Forest Service may change the Project Activity Level Table to other values upon revision of the National 
Fire Danger Rating System.  When Contractor is notified, the revised Project Activity Levels will supersede 
the levels in the Project Activity Level Table below. 

PROJECT ACTIVITY LEVEL 

Level Project Activity Minimum Requirements and Restrictions.  Restrictions at each level are 
cumulative. 

A Minimum requirements noted above in Sections 4 and 5.  

B 1. Tank truck, trailer, or approved CAFS substitute shall be on or adjacent to the Active 
Landing. 

C 1. When Hot Saws or Masticators are operating, a tank truck, trailer, or approved CAFS 
substitute shall be within ¼ mile of these operations.  Effective communications shall 
exist between the operator and the Active Landing. 

2. Immediately after Mechanical Operations cease, Fire patrol is required for two hours. 
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Level Project Activity Minimum Requirements and Restrictions.  Restrictions at each level are 
cumulative. 

D 1. Immediately after Hot Saw or Masticator operations cease, Fire patrol is required for 
three hours. 

2. No Dead Tree felling after 1:00 PM, except recently dead. 
3. No burning, blasting, welding or cutting of metal after 1:00 PM, except by special 

permit. 
Ev 1. The following activities may operate all day: 

a) Loading and hauling logs decked at approved landings. 
b) Loading and hauling chips stockpiled at approved landings. 
c) Servicing equipment at approved sites. 
d) Dust abatement, road maintenance (Chainsaw use prohibited), culvert installation 

within cleared area, chip sealing, paving, earth moving or rock aggregate stock pile 
loading and installation (does not include pit or quarry development). 

e) Chainsaw and log processing operations associated with loading logs or other 
forest products at approved landings. 

2. Hot Saws or Masticators may operate until 1:00 PM; provided that: 
a) A tractor or other equipment with a blade capable of constructing fireline is on or 

adjacent to the active landing or within ¼ mile of the operating equipment.  This 
piece of equipment shall have effective communication with the Hot Saw or 
Masticator. 

b) Any additional restrictions specified by the Forest. 
3. All other conventional Mechanical Operations are permitted until 1:00 PM. 
4. Some operations may be permitted after 1:00 PM, on a case-by-case basis, under the 

terms of a PAL Ev Variance Agreement.  Activities for which a Variance may be issued 
are: 
• Rubber Tire Skidding 
• Chipping on Landings 
• Helicopter Yarding 
• Fire Salvage 

When approved by UMWRA and a Forest Service Line Officer, a Variance Agreement can be 
implemented when the criteria specified in the agreement are met and mitigation measures 
are in place.  This approval is good for ten (10) days unless cancelled sooner or extended by 
UMWRA and the Forest Service for an additional ten (10) days.  Variance approval can be 
withdrawn at the sole discretion of UMWRA or the Forest Service.  Variance approval is 
contingent on the 7-day fire weather forecast, fuel conditions, site characteristics, current 
fire situation, state of Contractor’s equipment for prevention and suppression readiness, 
type of operation and social and community considerations etc. 

E The following activities may operate all day: 
1. Loading and hauling logs decked at approved landings. 
2. Loading and hauling chips stockpiled at approved landings. 
3. Servicing Equipment at approved sites. 
4. Dust abatement, road maintenance (chainsaw use prohibited) or loading stock piles 

and rock aggregate installation (does not include pit or quarry development). 
5. Chainsaw operation associated with loading at approved landings. 

All other activities are prohibited. 
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RFP - EXHIBIT E  
 

CONTRACTOR INVOICING AND PAYMENT PROCEDURE  
RFP No. 24-03: Forest Projects Plan (Phase 1) Arbor 

 
[This Contractor Invoicing and Payment Procedure will be included as an exhibit to the 

General Services Agreement(s) entered into with selected contractor(s)] 
 

(*Note: Costs for this project are being provided by the State of California on a reimbursement basis to UMRWA. 
The applicable grant program requires UMRWA to submit invoices for costs UMRWA and its contractors have 
previously incurred. UMRWA’s reimbursement invoices must be submitted monthly and must include complete 

documentation of those previously incurred expenses. The following contractor invoicing and payment procedure is 
designed to help maintain UMRWA cash flow to timely meet contractor payment obligations.) 

Invoices shall be submitted monthly during project operations. Invoices shall be submitted NO LATER THAN 
THE 5TH OF THE MONTH for all units completed and accepted as of the last calendar day of the prior month. 
Only one invoice per month shall be submitted. Only completed units may be invoiced unless requested in 
writing by the Contractor and approved by the UMRWA Field Operations Manager. 

Invoices shall be based on a per acre cost multiplied by actual acres treated, exclusive of non-workable areas 
such as rocky outcrops and barren areas greater than ¼ acre in size. General Service Provider and Authority 
Representative shall mutually agree on the acres of non-workable areas. In the case of a dispute, the Authority 
Representative shall map and/or GPS non-workable areas and actual acres treated. 

Submitted invoices shall contain: 

1) An invoice form/page that contains, at a minimum, the job name and RFP number, invoice number, 
remit to address, and itemized description (number of acres by treatment unit) of the work completed 
and accepted by the USFS and approved by UMRWA. (An example invoice template is attached for 
guidance.) 

2) Copies of all applicable Acceptance and Approval of Work Forms signed by the USFS Representative 
and UMRWA Operations Manager (or designee). Any invoiced work for which a signed Work 
Acceptance and Approval Form is not provided will not be included in UMRWA’s payment of that 
month’s invoice. 

Prior to making any payment, the Project Manager may require Contractor to furnish lien releases conforming 
to the requirements of California Civil Code section 8120, et seq., receipts or other evidence of payment from 
all persons performing work and supplying material to Contractor. 

Payment of all undisputed charges shall be made by the Authority within 30 days of receipt of an accurate and 
complete invoice. Disputed charges, along with supporting documentation that demonstrates the 
reasonableness of the dispute, must be communicated by Authority to the Contractor within 20 days of 
receipt of the invoice.  Payments shall not be considered as acceptance by Authority of the whole or any part 
of the Work done up to that payment or to relieve Contractor from any of its obligations under the 
Agreement. 

The Authority may withhold or nullify the whole or part of any payment as set out in this Agreement to 
protect the Authority from loss on account of any of the following: 
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 (a) Defective work not remedied. 
 (b) Third party claims filed. 
 (c) Failure of Contractor to make payments properly owed to subcontractors. 

(d) Reasonable evidence that the Work cannot be completed for the unpaid amount of the Contract. 
 

The Authority will pay amount due Contractor not to exceed the maximum amount referenced on page one of 
this agreement. 
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Example Invoice Template 

 

(Contractor Name) Invoice #:
(Contractor Address) Date Submitted:
(Contractor Address) Grant #:

Bill To:

UMRWA
15083 Camanche Pkway S.
Valley Springs, CA 95252 Dates worked:

Treatment 
Activity: Unit #

Number of 
acres: Price per Acre Total

-$                      
-$                      
-$                      
-$                      
-$                      
-$                      
-$                      
-$                      
-$                      
-$                      
-$                      
-$                      
-$                      

0 -$                      

Jobs Outcomes Reporting:

No. Workers Name of Cred.

Employer Paid Health Insurance: Y / N (circle one)
Paid Leave: Y / N (circle one)
Retirement Plan: Y / N (circle one)

Industry-Recognized
Credentials Earned during

this Invoice Period

TOTAL

Description:

*** Please remit payment to the address listed above. ***

Total Number of 
Work Hours

for all Workers 
this Invoice Period

Average Hourly 
Wage

Job Classification
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